


	<p align="center">MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED</p> <p align="center">Government of Maharashtra (Undertaking) (CIN No. U40109MH2005SGC153646)</p> <p align="center">The Chief Engineer, EHV Project Cum O&M Zone, Pune</p> <p align="center">Administrative Building, 3rd floor, Block No.402, Rasta Peth, Pune-11 ☎ 26066106, 26061913, 26061132 (P) E-Mail : cepune@mahatransco.in</p>	
-----------------------------------------------------------------------------------	-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	------------------------------------------------------------------------------------

No. CE/EHV PC O&M/Zone/Pune/Tech/ No. **NO 1576**

Date: **11 SEP 2024**

CORRIGENDUM-I

Sub.: Corrigendum to the re-tender (3rd call) for the work of augmentation at the following Substations under Pune Zone:

- 1) By providing additional 1X50MVA, 220/22kV T/F at 220kV Pirangut substation.
- 2) By providing additional 1X50 MVA, 132/22 kV T/F at 132kV Rahatani substation.
(Power Transformers will be provided by MSETCL).

Ref.: Re-Tender No. CE/EHV/PC(O&M)/Zone/Pune/Tender No. T-38/2024-25 (3rd call)
(Rfx No. 7000032541).

This office has floated SRM re-tender (3rd call) for the work of augmentation **(1)** By providing additional 1X50MVA, 220/22kV T/F at 220kV Pirangut substation; **(2)** By providing additional 1X50 MVA, 132/22 kV T/F at 132kV Rahatani substation (Power Transformers will be provided by MSETCL), **amounting to Rs. 3,89,68,615/- (Including all taxes)** vide Re-tender no. under reference.

Now, corrigendum to the Price Variation Clause no. 4.5 of IFB in the Tender Documents of re-tender/Rfx under reference is issued as follows:

A) Price Variation:

1. In this tender, the prices are on a variable price basis. The ceiling/capping on PV shall be +20%. There shall be no ceiling/ capping on Negative Price Variation. The items on which PV will be payable are as below.
 - (a) Substation: Supply of Power Transformer/ICTs/Reactor, Circuit breakers, Instrument transformers, Isolators, Relay panels, Gantry and equipment support structure with N&B, Control and Power Cables, PLCC/FOTE (Panel & Equipments).
 - (b) Transmission Lines: Supply of Towers with N&B and Conductors.

Note:

- (i) For all other supply items the rates shall be on the FIRM price basis.
 - (ii) For Civil and ETC works the rates shall be on the FIRM price basis.
2. Contract price shall be FIRM for Civil & ETC works contracts for O&M contract tenders.
 3. The Price Variation shall be calculated from **date of opening of opening of Techno-Commercial bid** of the tender.

Note: a) For computation of PV the ‘**date of opening**’ referred above. In IEEMA PV circular **shall be the ‘published’ date (including extension, if any)** of opening of Techno-Commercial bid of the

Sub.: Corrigendum to the re-tender (3rd call) for the work of augmentation at the following Substations under Pune Zone:

- 1) *By providing additional 1X50MVA, 220/22kV T/F at 220kV Pirangut substation.*
 - 2) *By providing additional 1X50 MVA, 132/22 kV T/F at 132kV Rahatani substation.*
(Power Transformers will be provided by MSETCL).
-

tender till which time the bidder had the option to modify his quoted price and not the 'actual' date on which the Techno-commercial bid of the tender is opened

4. The Price Variation shall be calculated as per IEEMA PV Formula and monthly indices published by IEEMA.
5. For supplies effected/ works completed **within the contractual period**, the Price Variation will be payable as per above clauses.
6. In case of contract/ Order completed/ executed beyond **the contractual period**, the Price Variation will be **payable for the supplies effected/ works completed within the contractual period**. For **balance supplies** effected/ works completed **after the contractual period**, Price Variation will be payable as per above clauses, only for the **extended time period approved by competent authority**.

Note : a) The MSETCL shall not be liable for any additional cost incurred by Contractor on account of price variation for supplies effected / completion of works **beyond the original contract period**, on account of **default by Contractor**. However, in such case, if PV calculated for this period is **negative** then same will be **deducted/ recoverable** from agency.

b) PV shall be payable beyond the original contract period, if **time extension is granted** as per provisions of GTC clause **due to force majeure conditions or due to delay/ defaults on account of MSETCL**, subject to the conditions that same has been considered by competent authority based on the documentary evidence furnished for granting Time Limit Extension with PV and subsequently a Time Limit Extension Letter is issued with PV by MSETCL.

c) The 'date of delivery' shall be the date on which the equipment / material is notified as being ready for inspection/ dispatch or the contracted delivery date whichever is earlier whenever supplies are effected within contractual delivery period. In case the supplies are effected after the contractual delivery period, the date of the delivery for Price Variation purpose would be one out of the two on which the price variation is less.

B) Other terms and conditions will remain unchanged.

C) The due date for submission of said re-tender/Rfx is further extended from dtd. 11.09.2024 @ 17:00 Hrs to Dtd. 18.09.2024 till 17:00 Hrs.

Probable Technical Bid Opening Date: Dtd. 18.09.2024 after 17:05 Hrs. (If possible).

Probable Price Bid Opening Date: Dtd. 19.09.2024 after 11:00 Hrs. (If possible).



(Anil Kolap)

**Chief Engineer,
EHV PC O&M Zone Pune**