
	<p style="text-align: center;">MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED</p> <p style="text-align: center;">Government of Maharashtra (Undertaking) (CIN No. U40109MH2005SGC153646)</p> <p style="text-align: center;">The Chief Engineer, EHV Project Cum O&M Zone, Pune</p> <p style="text-align: center;">Administrative Building, 3rd floor, Block No.402, Rasta Peth, Pune-11 ☎ 26066106, 26061913, 26061132 (P) E-Mail : cepune@mahatransco.in</p>	
---	---	---

No. CE/EHV PC O&M/Zone/Pune/Tech/ No. 1604

Date: 13.09.2024

CORRIGENDUM-I

Sub.: Corrigendum to the e-tender (1st call) for the work of replacement of existing twin conductor, insulators, all accessories & hardware by High Ampacity twin HPC conductor equivalent to 0.5 Moose conductor along with insulators & suitable hardware & accessories of 400kV Talegaon (PG) to Chakan line along with associated bay strengthening work at 400kV Chakan R.S. under Pune Zone.

Ref.: E-Tender No. CE/EHV/PC(O&M)/Zone/Pune/Tender No. T-22/2024-25 (1st call)
(Rfx No. 7000033193).

This office has floated SRM e-tender (1st call) for the of replacement of existing twin conductor, insulators, all accessories & hardware by High Ampacity twin HPC conductor equivalent to 0.5 Moose conductor along with insulators & suitable hardware & accessories of 400kV Talegaon (PG) to Chakan line along with associated bay strengthening work at 400kV Chakan R.S. under Pune Zone, **amounting to Rs. 48,90,12,422/- (Including all taxes)** vide e-tender no. under reference.

Now, Corrigendum to the Price Variation Clause no. 4.32 of IFB in the Tender Documents of e-tender/Rfx under reference is issued as follows:

A) Price Variation:

1. Ceiling/capping on PV shall be +20% on Price Variation for following Supply components. There shall be no ceiling/ capping on Negative Price Variation.
 - (a) Substation: Supply of Power Transformer/ICTs/Reactor, Circuit breakers, Instrument transformers, Isolators, Relay panels, Gantry and equipment support structure with N&B, Control and Power Cables, PLCC/FOTE (Panel & Equipments).
 - (b) Transmission Lines: Supply of Towers with N&B and Conductors.

Note:

- (i) For all other supply items the rates shall be on the FIRM price basis.
 - (ii) For Civil and ETC works the rates shall be on the FIRM price basis.
2. Contract price shall be FIRM for Civil & ETC works contracts for O&M contract tenders.
 3. The Price Variation shall be calculated from **date of opening of Techno-Commercial bid** of the tender.

Note: a) For computation of PV the '**date of opening**' referred above. In IEEMA PV circular **shall be the 'published' date (including extension, if any)** of opening of Techno-Commercial bid of the tender till which time the bidder had the option to modify his quoted price and not the 'actual' date on which the Techno-commercial bid pf the tender is opened

Sub.: Corrigendum to the e-tender (1st call) for the work of replacement of existing twin conductor, insulators, all accessories & hardware by High Ampacity twin HPC conductor equivalent to 0.5 Moose conductor along with insulators & suitable hardware & accessories of 400kV Talegaon (PG) to Chakan line along with associated bay strengthening work at 400kV Chakan R.S. under Pune Zone.

4. The Price Variation shall be calculated as per IEEMA PV Formula and monthly indices published by IEEMA.
5. For supplies effected/ works completed **within the contractual period**, the Price Variation will be payable as per above clauses.
6. In case of contract/ Order completed/ executed beyond **the contractual period**, the Price Variation will be **payable for the supplies effected/ works completed within the contractual period**. For **balance supplies** effected/ works completed **after the contractual period**, Price Variation will be payable as per above clauses, only for the **extended time period approved by competent authority**.

Note : a) The MSETCL shall not be liable for any additional cost incurred by Contractor on account of price variation for supplies effected / completion of works **beyond the original contract period**, on account of **default by Contractor**. However, in such case, if PV calculated for this period is **negative** then same will be **deducted/ recoverable** from agency.

b) PV shall be payable beyond the original contract period, if **time extension is granted** as per provisions of GTC clause **due to force majeure conditions or due to delay/ defaults on account of MSETCL**, subject to the conditions that same has been considered by competent authority based on the documentary evidence furnished for granting Time Limit Extension with PV and subsequently a Time Limit Extension Letter is issued with PV by MSETCL.

c) The 'date of delivery' shall be the date on which the equipment / material is notified as being ready for inspection/ dispatch or the contracted delivery date whichever is earlier whenever supplies are effected within contractual delivery period. In case the supplies are effected after the contractual delivery period, the date of the delivery for Price Variation purpose would be one out of the two on which the price variation is less.

B) An Excel sheet named "11. Bill of Quantity (BQR)" is removed and a revised Excel sheet with the name "11. Revised- Bill of Quantity (BOQ)" is published. The bidders are requested to fill the Ex-Work Price (including Labour Cess) column for each item as per the instructions given in the Tender documents.

C) Other terms and conditions will remain unchanged.

D) The due date for submission of said e-tender/Rfx is further extended from dtd. 16.09.2024 @ 12:00 Hrs to Dtd. 07.10.2024 till 12:00 Hrs.

Probable Technical Bid Opening Date: Dtd. 07.10.2024 after 12:05 Hrs. (If possible).

Probable Price Bid Opening Date: Dtd. 08.10.2024 after 11:00 Hrs. (If possible).

S/d
(Anil Kolap)
Chief Engineer,
EHV PC O&M Zone Pune