

From:
Office of the Executive Engineer
EHV O&M Division, MSETCL, Mirjole Road,
MIDC, Ratnagiri – 415 639.
E-mail: ee3220@mahatransco.in
Website: www.mahatransco.in



Ref. No.: EE/EHV O&M DN/RTN/T/ No. 00168

Date: 21.02.2025

Enquiry

(Through MSETCL Webpage)

TO WHOM SO EVER IT MAY CONCERN

Dear Sir,

The budgetary offers through mail are invited from suppliers/vendors of MSETCL for Balance work of Replacement of towers of 220 kV Pedhambe – Kalambani TSS (Mahad) & 220 kV Pedhambe - Adlab DC line & Balance work of replacement of towers of 220kV Pophali - Kandalgaoon & 220kV Lote - Dasturi DC Line, under EHV O&M Division,, Ratnagiri as per Schedule 'A'. You are requested to quote your lowest rate for the above work.

SCHEDULE 'A'

| Sr. No. | Scope of work | Location | Type | Work completed | Remark |
|---------|--|----------|------|---|--|
| 1 | Balance work of Replacement of towers of 220 kV Pedhambe – Kalambani TSS (Mahad) & 220 kV Pedhambe - Adlab DC line | 92 | A | Tower erection work completed without cross arm erection & stringing of conductor | Offer required for balance work i. e. Tower erection, stringing of conductor & Earth wire |
| 2 | | 94 | A | Tower erection work completed with cross arm & peak erection but without stringing of conductor | |
| 3 | | 95 | A | Only one section of tower erection completed | |
| 4 | | 96 | A | Only one section of tower erection completed | |
| 5 | | 97 | A | Only one section of tower erection completed | |
| 6 | | 98 | A | Only one section of tower erection completed | |
| 7 | | 99 | A | Only one section of tower erection completed | |
| 8 | | 100 | A | Only one section of tower erection completed | |
| 9 | | 101 | A | Only one section of tower erection completed | |

| | | | | | |
|----|--|-----|---|--|--|
| 01 | 220 kV Pedhambe - Adlab DC line & Balance work of replacement of towers of 220kV Pophali - Kandalgaon & 220kV Lote - Dasturi DC Line | 95 | A | Only 3 section of tower erection completed | Offer required for balance work i. e. Tower erection, stringing of conductor & Earth wire |
| 02 | | 96 | A | Tower erection work completed with Top & Middle cross arm, peak erection but without bottom cross arm & stringing of conductor | |
| 03 | | 99 | A | Tower erection completed. But dismantling of old tower is pending. | |
| 04 | | 102 | A | Only 3 section of tower erection completed | |
| 05 | | 104 | A | Only 3 section of tower erection completed | |

Note: Rates shall be valid for 90 days from the date of submission of offer.

You are requested to quote your best reasonable rates for the above work after site inspection and considering said work may be carry out in night due to high loading condition & Depend on outage permission from LD, Kalwa. The terms & conditions are as follows:

Terms & Conditions:

- 1) Following documents should be submitted alongwith your budgetary offer....
 - a) Valid Electrical Contractor License.
 - b) Work experience certificate for Replacement of 110V DC or above battery set with charger at any power transmission utility in India during last 7 years.
 - c) Valid GST registration certificate.
 - d) Shop act/Udyog Adhar registration certificate.
- 2) **Please note that said budgetary offer is only for estimation purpose & not considered for any bidding & no work order will be issued based on this enquiry.**
- 3) All interested suppliers/vendors are requested to submit their reasonable budgetary offer for above works on Email ID: ee3220@mahatransco.in or in sealed envelope on above office address upto **dt.28.02.2025.**
- 4) The rates should be quoted on firm quotation basis.
- 5) The rates should be exclusive of all taxes. Taxes should be quoted extra.
- 6) It is mandatory to procure the above material from MSETCL approved vendor.

Thanking You.

Yours faithfully,

Sd/-
(J. J. Pathare)
Executive Engineer (Charge)
EHV O&M Dn., Ratnagiri