



MAHA TRANSCO



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

Office of the Executive Engineer,
EHV Projects Division, MSETCL, Nasik
2nd Floor, Block No.08, New Administrative Building, Old Saikheda Road, Near Durga Mata
Mandir, Sailanibaba Bus Stop, Jail Road, Nashik Road, Nashik. 422 101.
Contact No.: 0253-2403141 (O), 2403143 (Fax).
e-mail: ee5610@mahatransco.in

EE/EHV/PROJ/DIV/NSK/Tech/

NO 622 - 3

Date: 3 APR 2019.

Srm e-enquiry

To,

RFx NO. 7000012353

Sub: SRM e-enquiry for balance work of 2x400KV Kudus end bays at 400KV BBLR SS at the risk & cost of M/s JSL

Ref: SE PC Nasik e-mail on dated 06.03.2019

Dear Sir,

Online bids through Mahatransco SRM system from registered agencies in MSETCL SRM E-tendering system (website <https://srmetender.mahatransco.in>) are invited for balance work of 2x400KV Kudus end bays at 400KV BBLR SS at the risk & cost of M/s JSL

Last date of bid is 13.04.2019

TERMS & CONDITIONS:

1. **Scope of work:** The said work should be carried out in accordance with the particulars and description enlisted in the enclosed **Schedule-B**.
2. The rates should be quoted on firm quotation basis including labour, T&P, vehicle, transportation etc required for execution of the work, & taxes if any.
3. All the instruments, T&P, vehicles, labors etc. shall be arranged by agency. No T&P or labor will be provided by the MSETCL.
4. The Contractor should furnish details of i) Experience of similar nature of work carried out in EHV substation in the organization MSETCL/Govt/Semi Govt, ii) Electrical Contractor License, iii) Bombay shop act certificate, iv) GST Registration certificate, v) PAN,TAN etc. along with online bid.
5. Taxes will be applicable as per rule.
6. The rates should be quoted in figures as well as in words.
7. 5% Security Deposit is to be deposited in Cash/Crossed DD/Cheque before commencement of work. The same shall be refunded to you after the satisfactorily Completion of the work.

8. MSETCL will not be responsible, if any damage is occurred to the contractor's equipment/T&P OR any accident to contractor's labors /personnel during work execution. Also, MSETCL will not be responsible if any theft/loss of contractor's material is occurred.
9. Any kind of loss to the MSETCL's property observed during the course of execution of work, by contractor's labor due to wrong operation shall be recovered from the bill.
10. Income tax will be deducted as per prevailing rules from the bill & a certificate to that effect will be issued to the contractor.
11. The work should be completed within 15 days from the date of handing over of clear work site, failure of such; penalty equal to ½ % per delayed week subject to the maximum of 10% of the ordered value will be levied.
12. The work should be strictly carried out as per standard specifications and up to the entire satisfaction of the Engineer-In charge.
13. The contractor will be abiding by the Rules & Regulations in force in respect of his employees & workmen under the Workmen's Compensation Act & the Contract Labor Act etc. He should be a registered contractor & documentary evidence of the same should be produced.
14. As per provision of 'Mumbai Mudrank Adhiniyam, 1958 clause No.34' an agreement on appropriate value of stamp paper shall have to be executed with MSETCL for execution of contract satisfactorily before commencing work. The amount of the fees for such an agreement shall be borne by contractor.
15. Right to accept any or to reject any or all the quotations without assigning any reasons thereto is reserved by the undersigned.
16. The quantities enumerated in attached Schedule 'B' are approximate & payment will be made against actual executed quantities.
17. The rates quoted should be valid for 60 days.
18. Idle charges for any reason will not be accepted.
19. Not contained herein all other terms and conditions of MSETCL will be applicable to this enquiry
20. In case of any dispute regarding this contract, the jurisdiction of the court will be Nashik.

Thanking you,

Your's faithfully,

JP
03/05/19
Executive Engineer
EHV Projects Division
MSETCL, Nasik.

DP
34.19

Copy s.w.r.to,

The Superintending Engineer, EHV Projects Circle, MSETCL, Nasik.

Copy to,

- 1) The Manager (F&A), EHV Projects Division, MSETCL, Nasik.
- 2) Notice Board.

SCHEDULE B

Balance erection work in r/o 2x400KV Kudus end bays at 400KV BBLR SS under EHV Projects Division, MSETCL, Nasik at the risk & cost of M/S JSL.

Sr. No.	SAP NO	Particular	Unit	Qty
1	2	3	4	5
1	300006718	Erection of 3 Phase 400kV Circuit Breaker, 1-Pole tripping type with PIR alongwith common control cabinet, support structure and other allied equipments/ items	Sets	2
2	300006720	Erection of 400kV 3 Ph Center Break Isolator with one E/S, Motor operated type alongwith Support Insulators & Support structure.	Sets	2
3	300006728	Erection of 400kV PG Isolator alongwith Support Insulators & Support structure	Sets	2
4	300002501	Erection of PLC Terminal (For 400kV) for Protection - 2 nos. per ckt.	Sets	4
5	300002509	Push Button Telephone	Nos	4
6	300002511	Express telephone	Sets	1
7	300002874	Laying and termination HF Cable, 75Ω unbalance	kms	1
8	300006720	Erection of Earth bond for 7/3.66mm Earthwire	Nos	4
9	300002851	Erection of Conductor AAAC 560sqmm morqulla	Km	0.5
10	300002858	Erection of Earthwire 7/3.66mm	Km	0.048

Note-

The quantities enumerated in Schedule 'B' are approximate.

[Signature]
03/05/19
Executive Engineer
EHV Projects Division (2/1)
MSETCL, Nasik.
[Signature]
3-4-19