



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD

(CIN No.U40109MH2005SGC153646)

From The Chief Engineer, Design, Contract & Monitoring Dept. Plot No.C-19, "E" Block, Prakashganga, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5124(O)/ 022-2659 5163 Fax: 022-2659 8587 E-mail : cecm@mahatransco.in	To, M/s. BNC Power Projects Ltd., Plot no. 67, Shree Shivaji Housing Society, off Senapati Bapat Rd. Shivajinagar, Pune-411 016. bnchaudhary@yahoo.co.in
--	--

Ref.No.MSETCL/CO/DCM/D&T/TKC-L/T-1718/ETC/BNC/395

Date: 11.01.2018.

Sub: Award of Contract for turnkey construction of LILO on 220kV Kolshet-Wada & 220kV LILO on Padghe-Wada line for 400kV Kudus S/stn. (Route Length 7 Kms), against SRM e-tender no.T-1718 (RFx No. 6000000253) under Vashi Zone.
– **Letter of Award for Erection+Civil portion thereof.**

Ref: 1)SRM Tender No. T-1718/MSETCL/CO/DCM/D&T/TKC-L (RFx No. 6000000253)
2) Your offer against subject tender, opened on 28.08.2017.

Dear Sirs,

In connection with the above subject, we are pleased to inform you that, your offer for turnkey construction of Award of Contract for turnkey construction of LILO on 220kV Kolshet-Wada & 220kV LILO on Padghe-Wada line for 400kV Kudus S/stn. (Route Length 7 Kms), against SRM e-tender no.T-1718 (RFx No. 6000000253) under Vashi Zone has been accepted for the erection+civil work including foundation portion as per details below: -

Sr. No.	Description of works	Final Price quoted inclusive of all taxes and duties.
1	LILO on 220kV Kolshet-Wada & 220kV LILO on Padghe-Wada line for 400kV Kudus S/stn. (Route Length 7 Kms), against SRM e-tender no.T-1718 (RFx No. 6000000253) under Vashi Zone.	ETC - Rs. 4,97,08,437.00 Civil – Rs. 2,29,26,896.00 Total- Rs.7,26,35,333.00

(Rs. Seven Crore Twenty Six Lakh Thirty Five Thousand Three Hundred Thirty Three Rupees Only).

It may please be noted that the scope of ETC portion shall also include erection, testing and commissioning of equipments /materials which are not specifically indicated in your offer

but are necessary in order to meet the requirements of the line as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The work of above line has **to be completed within 09 (Nine) months (including monsoon) from the date of handing over of line profile.**

You are requested to: -

- 1) Intimate the **acceptance of this LoA within 10 days from receipt.**
- 2) **Submit bar chart within 10 days** from the date of receipt of LoA, indicating all activities for completion of the project.
- 3) Submit price schedule with detailed **break up of unit rate into ex-works price and GST rates within 10 days from receipt of LoA.**
- 4) Complete the formalities like furnishing of Performance Bank Guarantee as per Clause No. 8.0 of Section-II of Book-I in prescribed format within 30 days from the date of receipt of LoA, so that the contract agreement can be finalized early.
- 5) M/s BNC Power Projects Ltd., Pune **shall submit the invoice as per GST regulation.**

Thanking you,

Yours faithfully,



(Rajendra.L.Gaikwad)
Chief Engineer (D,C&M)

Copy s.w.r.to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai.
- 2) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs.to:

- 1) The C.E., EHV Projects cum O&M Zone, MSETCL, Vashi.
- 2) The C.E., C.O., Civil, MSETCL, Mumbai.
- 3) The Chief General Manager (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A-III), MSETCL, Mumbai --This is as per the Draft LOA pre-audited vide no. GM(F&A-III) O/W No. 08 dt.08.01.2018.
- 2) The S.E., (S&C/Civil), MSETCL, Mumbai.
- 3) The S.E., EHV Project Circle, MSETCL, Vashi.
- 4) The S.E., EHV Civil CCM Circle, MSETCL, Vashi.
- 5) The S.E., TCC, MSETCL, Vashi.
- 6) The E.E., (PMT), MSETCL, Mumbai.
- 7) The E.E., (FTU), MSETCL, Mumbai.
- 8) The E.E., EHV Project Division, MSETCL, Kalyan