

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO LTD.**

**CIN No. U40109MH2005SGC153646**

PHONE : OFFICE  
022-2659 5124 C.E.(O)

GEN.STAFF  
2659 5268

CONTRACTS & MONITORING DEPT.  
PLOT No.C-19, E-BLOCK  
PRAKASHGANGA,  
BANDRA – KURLA COMPLEX,  
BANDRA (EAST),  
MUMBAI-400 051

FAX. : 022-2659 8587  
GRAM : MUMBAI GRID

MSETCL/CO/C&M/Pre-tender/LLSC/ 8707

Date: 07.08.2018

**To,**  
M/s Nilshikhaa Infraa India Limited,  
R-211, Mahalakshmi Nagar,  
Near Bombay Hospital,  
Indore – 452 010

**Sub:** Work for construction of 132kV line bays – 2 nos. at 132 kV Darwaha Substation on turnkey basis under Amravati zone against tender no. T-1829 (RFx no. 6000000474).  
**- Letter of Award for Civil works thereof.**

**Ref:** 1 Tender No. T-1829/MSETCL/CO/DCM/LLSC (RFx. No.6000000474)  
2) Scheme B.R. No. 119/12 dt. 05.08.2017  
3) Your offer dt. 25.04.2018  
4) Tender acceptance vide MSETCL/Dir(Proj.)/No. 1305 dt. 16.07.2018

Dear Sir,

In connection with above subject, we are pleased to inform you that your above referred offer for the civil portion has been accepted for the work of construction of 132kV line bays – 2 nos. at 132 kV Darwaha Substation on turnkey basis. The details are as follows.

Sr. No.	Description of works	Final Price quoted in Rs. Inclusive of all Taxes & Duties
1	Civil works for construction of 132kV line bays – 2 nos. at 132 kV Darwaha Substation on turnkey basis under Amravati zone	<b>Rs. 31,79,016.39</b>

(Rs. Thirty One Lakhs Seventy Nine Thousand and Sixteen and Thirty Nine Paise Only.)

The activity schedule for civil works is enclosed herewith.

It may please be noted that the scope of civil work shall also include design of civil works and required materials which are not specifically listed in your offer but are necessary in order to meet the requirements of the construction of End bays as per tender specifications in all respect.

Detailed terms and conditions will be as per the tender specifications, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The balance excess/extra material will not be accepted by MSETCL. Therefore the agency should take care for appropriate supply of material to complete the turnkey project. The work of above end bays has to be completed within 8 months from the date of handing over of site (including monsoon).

You are requested to comply with the following points:-

- 1) To intimate the acceptance of this LoA within 10 days from receipt of LoA.
- 2) To submit the bar chart indicating all activities for completion of the End bays within 10 days.
- 3) To submit price schedule with detailed break up of unit rate into ex-works, taxes etc. within 10 days from receipt of LoA.
- 4) To complete the formalities like furnishing of Performance Bank guarantee as per the Clause No. 6.0 of Section-II of Book-I in prescribed format so that the contract agreement can be finalized.

Thanking you.

Yours faithfully,



(R. L. Gaikwad)

Chief Engineer (C&M)

Encl: Activity schedule.

Copy s.w.rs. to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai.
- 2) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs. to:

- 1) The C.E., EHV PC O&M Zone, MSETCL, Amravati.
- 2) The C.E., Project Scheme/Civil, MSETCL, Mumbai.
- 3) The C.G.M. (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A, Projects), MSETCL, Mumbai.
- 2) The S.E., (Pre-tender/Post tender), MSETCL, Mumbai.
- 3) The S.E., EHV Projects Circle, MSETCL, Amravati.
- 4) The S.E., EHV Civil CCM Circle, MSETCL, Amravati.
- 5) The S.E., TCC, MSETCL, Amravati.
- 6) The E.E., EHV Projects Division, MSETCL, Amravati.
- 7) The E.E., EHV Civil CCM Division, MSETCL, Amravati.
- 8) The E.E., FTU, MSETCL, Mumbai.

**Activity Schedule for Civil Work**

Tender No.: T-1829/MSETCL/CO/DCM/LLSC (RFx. No.6000000474)  
 Name of Work: Construction of 132kV line bays – 2 nos. at 132 kV DarwhaSubstation under Amravati Zone, Maharashtra  
 Name of Contractor: M/s NilshikhaaInfraa India Limited  
 Completion Period: 8 months from the date of handing over of site.

Sr.No.	Activity	No. of days/months from the date of handing over of site		Hold point for payments	Remarks
		Commencement	Completion		
(A)	<b>CIVIL WORKS</b>				
1	Visit to site, collection of site details. Layout, organizing soil investigation and submission of reports to Corporate Office and field office.	Within 10 days		The in charge S.E., to be contacted and joint visit to be undertaken with official nominated by him.	
2	Establishment of site store, construction of store shed	Within 10 days	Within 30 days	Location to be got approved from Engineer in charge.	
5	Collection/finalization of foundation drawings	Within 30 days		Soil details within soil investigation report to be furnished with report of site visit duly certified by Engineer in charge of works (Addl.EE/EE).	
6	<b>Civil foundation for:</b>				
	Gantries	Within 30 days	Within 120 days		
	Equipments	Within 30 days	Within 135 days		
7	Cable Trench with Covers	Within 90 days	Within 180days		
8	Metal Spreading, laying G.I. Pipe lines.	Within 180 days	Within 240 days		