



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD**  
**(CIN No.U40109MH2005SGC153646)**

<b>From</b> The Chief Engineer, Contracts & Monitoring Dept. Plot No.C-19, "E" Block, Prakashganga, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5124(O)/ 022-2659 5125 Fax: 022-2659 8587 E-mail : cecm@mahatransco.in	<b>To,</b> <b>M/s. Rahul Cable Pvt. Ltd.</b>  114-115,1 <sup>st</sup> Floor, Aurora Towers , East Wing,M.G. Road, Pune-411001  <b>No 0 6009</b>
---	---

MSETCL/CO/C&M/Pretender/LINES/T-1902/Supply,ETC /Rahulcable/

Date: **8 AUG 2019**

**Sub:** Award of Turnkey works contract for Supply & laying of UG cable for 220kV DCMC Uran-Kharghar line – 09 Kms route length (with one spare cable length) along with dismantling of existing 220kV DCDC Uran - Kharghar O.H. line under Vashi Zone. (Rfx. no. 6000000691) , against SRM e-tender no. T-1902.

**– Letter of Award for Supply, ETC & Civil portion thereof.**

- Ref:** 1) SRM e-Tender No. T-1902/MSETCL/CO/C&M/Pretender/TKC-L (RFx. No. 6000000691) floated on 07.01.2019.  
2) Your offer against subject tender, opened on 04.07.2019.  
3) Tender acceptance B.R. No. 136/19 Dt: 29.07.2019

Dear Sir,

In connection with the above subject, we are pleased to inform you that your offer for the turnkey Construction of Supply & laying of UG cable for 220kV DCMC Uran-Kharghar line – 09 Kms route length (with one spare cable length) along with dismantling of existing 220kV DCDC Uran - Kharghar O.H. line under Vashi Zone (Rfx. no. 6000000691) under ORC has been accepted for supply, ETC & Civil portion as per details below-

Sr.No.	Description of works	Final Price quoted inclusive of all taxes and duties in Rs.
1.	Supply & commissioning of material & equipment and Erection, Testing on site for Supply & laying of UG cable for 220kV DCMC Uran-Kharghar line – 09 Kms route length (with one spare cable length) along with dismantling of existing 220kV DCDC Uran - Kharghar O.H. line under Vashi Zone. (Rfx. no. 6000000691) -2nd Call (Rfx. no. 6000000691). , against SRM e-tender no. T-1902	Supply:Rs. 128,54,72,596.69 ETC: Rs. 5,11,60,178.48 Civil: Rs. 5,73,44,253.77 <b>Rs. 139,39,77,028.94</b>

**(Rs. One Hundred Thirty Nine Crores Thirty Nine Lakhs Seventy Seven Thousand Twenty Eight Rupees and Ninty Four Paise Only)**

It may please be noted that the scope shall also include supply & ETC of all equipments/materials which are not specifically indicated in your offer but are necessary in order to meet the requirements of the line as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The work of above line has to be completed within 15 months from the date of handing over of line profile (including monsoon).

**Following Special Terms and Conditions are applicable for this tender:**

- Road restoration i.e. back filing except tar and road safety precautions arrangements are in the bidders scope.

You are requested

- 1) To intimate the **acceptance of this LOA within 10 days from the date of receipt along with the confirmation of Special Terms and Conditions.**
- 2) Submit an undertaking that GST shall be effected **and no tax variation shall be claimed by M/s. Rahul Cables Pvt. Ltd., Pune** and all the Terms and Conditions of the contract shall remain same as accepted by **M/s. Rahul Cables Pvt. Ltd., Pune.**
- 3) **To submit bar chart within 10 days from the date of receipt of LOA, indicating all activities for completion of the project.**
- 4) Submit price schedule with **detailed breakup of unit rate into ex-works price and GST rates within 10 days from receipt of LOA.**
- 5) To complete the formalities like furnishing of Performance Bank Guarantee as per Clause No. 8.0 of Section-II of Book-I in prescribed format within 30 days from the date of receipt of LOA so that the contract agreement can be finalized early.
- 6) **M/s. Rahul Cables Pvt. Ltd., Pune** shall submit the invoice as per GST regulations.

Thanking you.

Yours faithfully

**Chief Engineer (C&M)**

**Copy s.w.r.to:**

- 1) The Chairman & Managing Director, MSETCL, Mumbai.
- 2) The Director (Projects), MSETCL, Mumbai.
- 3) M/s.CIDCO -----For reference.

**Copy f.w.cs.to:**

- 1) The C.E., EHV Construction cum O&M Zone, MSETCL, Vashi.
- 2) The C.E., Civil, MSETCL, Mumbai.
- 3) The Chief General Manager (F&A), MSETCL, Mumbai.

**Copy to:**

- 1) The G.M. (F&A-Projects), MSETCL, Mumbai.
- 2) The S.E., (S&C/Civil/Design/Post-tender), MSETCL, Mumbai.
- 3) The S.E., EHV Projects Circle, MSETCL, Vashi.

- It is requested to hand over the route/tower profiles to the agency immediately.

- 4) The S.E., EHV Civil CCM Circle, MSETCL, Vashi.
- 5) The S.E., TCC, MSETCL, Vashi .
- 6) The E. E., (PMT), MSETCL, Mumbai.
- 7) The E.E., (FTU), MSETCL, Mumbai.
- 8) The E.E., (Design-S-II), MSETCL, Mumbai.
- 9) The E.E., EHV Project Division, MSETCL, Vashi.