

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED**

**[ CIN:U40109MH2005SGC153646 ]**

**OFFICE OF THE CHIEF ENGINEER**

**Transmission O&M Department,**

**'Prakashganga', MSETCL, Plot No. C-19, E- Block, Bandra Kurla Complex,  
Bandra(E), Mumbai-400051 (Maharashtra), India**

**Phone: (022)-26595159 (Direct)**

**(022)-26595171 (Office)**

**(022)-69852717 (Office)**

**Website: <https://www.mahatransco.in/>**

**e-Mail : [ceom@mahatransco.in](mailto:ceom@mahatransco.in) ;**

**[eegrp5@mahatransco.in](mailto:eegrp5@mahatransco.in)**

No. SP/T-0508/1222/

**No 0 1 1 0 0**

Date:

**11 DEC 2023**

**By R.P.A.D. /Extra copy by Ordinary Post/e-Mail**

**LETTER OF AWARD**

**To:**

**M/s. CG Power and Industrial Solutions Ltd.,**

**A3,MIDC AREA, AMBAD, NASHIK- 422010**

**Phone: 0253-230 1241**

**Factory Contact: 0253-230 1241**

**Mobile: 8879612327/ 9673330776/ 9226458177**

**e-mail: [pankaj.hiray@cggglobal.com](mailto:pankaj.hiray@cggglobal.com); [purushottam.sawant@cggglobal.com](mailto:purushottam.sawant@cggglobal.com);**

**[vidyadhar.shevade@cggglobal.com](mailto:vidyadhar.shevade@cggglobal.com)**

**Vendor ID: 400000092**

**Status: LSI (M)**

**GSTIN : 27AAACC3840K1ZP**

**Sub:- Supply of 245kV Class Live Tank Current Transformers of various Ratios for R&M Scheme under Karad & Pune Zone through e-Tender No. SP/T-0508/1222 (RFx 5000001089) opened on 18.01.2023 and Price Bid Opened on 21.07.2023**

**Ref:- 1) Your On-line Response 4000136309 read with Offer No.**

**YW/PS/SW/RP/Original Bid/01 Dt.10.01.2023 and modified up to date**

**2) Deviation Bid opened On-line on 24.02.2023 @ 12:55 Hrs.**

**3) Matching Bid opened Offline on 24.07.2023 @15:00Hrs.**

**---X---**

**Dear Sirs,**

This is with reference to our e-Tender No. SP/T-0508/1222 (RFx 5000001089) for the Procurement of 145kV & 245kV Class Live Tank Current Transformers of various Ratios and 145kV Class Potential Transformers opened on 18.01.2023.

Your offer/ e-Tender submitted electronically, modified up to date is hereby accepted. Details thereof are as under:

Sr. No.	Item No.	Item Description	Quantity Awarded (Nos.)	Unit FOR-D Rate (₹)	Delivery Schedule
1	2	3	4	5	6
1	4	245kV,800-400-200/1A, 5C Live Tank CT [500023710]	14	<b>3,89,400.00 (Matched)</b> 3,91,760.00 (Quoted)	CM: 03 Nos. within Two (02) Months from the Date of LoA CP: @ 13 Nos. per Month thereafter
2	5	245kV, 1200-600/1A, 5C Live Tank CT [500025307]	05	<b>3,83,500.00 (Own Rate)</b>	CM: 03 Nos. within Two (02) Months from the Date of LoA CP: @ 03 Nos. per Month thereafter

The Routine/Acceptance Tests shall be conducted at Manufacturer's Works. The Manufacturer's Testing Lab shall have NABL Accreditation. All the Equipment used for Testing should have valid Calibration on the date of Testing.

Manufacture shall have In-House Routine Test Facilities (As per IS 16227 and IEC: 61869) and Test Facility for Temperature Rise Test, Lightning Impulse Test and Composite Error Test by Direct Method (for Ensuring Low Reluctance of PS Core).

The Manufacture shall carryout Lightning Impulse Test & Temperature Rise Tests on One random selected CT of each Lot of 25 Nos. of every Item. In case, the Lot size is less than 25 Nos., then also it shall be mandatory to conduct aforesaid Test on One sample from such Lot.

In case the Manufacture does not have In-House Facility for carrying out Lightening Impulse Test then same can be carried out at other Facility (i.e NABL Accredited Lab), in presence of MSETCL's Representative.

All expenditure for carrying out Lightning Impulse Test outside the Manufacturer's Work shall be borne by the Bidder including Charges (Inclusive of TA & DA) towards Deputation of MSETCL's Representative. In case the CT does not pass the Test successfully, the entire Lot will be rejected.

...3



The Delivery Schedule i.e. Commencement and Completion of Item awarded to you is indicated in Column No. 6 of above Table.

As agreed by you, the above including all other Terms & Conditions of Bid Document, the Commencement Period of Delivery includes period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

Therefore as per Clause No. Clause No. 10.0 of Technical specifications (Annexure 'D'), Final Version of all the Drawings in Hard as well as AutoCAD Format; Information regarding QAP Bill of Material/Packing List; Type Test Report etc. shall be submitted to the Office of the Chief Engineer (Design), M.S.E.T.C.L., "Prakashganga", Bandra (East), MUMBAI-51 for approval immediately after receipt of this Letter of Award.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail.

Yours sincerely,



[SUNIL SHEREKAR]  
Chief Engineer (Trans. O&M)

**Copy s.w.rs. to:-**

- 1] The Director (Operations), MSETCL, "Prakashganga", Mumbai
- 2] The Executive Director (Operations), MSETCL, "Prakashganga", Mumbai

**Copy f.w.cs to:-**

- 1] The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai
- 2] The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai
- 3] The Chief Engineer, EHV PC O&M Zone,  
Amravati/ Chhatrapati Sambhajanagar /Karad/Nagpur/Nashik/Pune/Vashi  
- R&M Spares for Karad Zone Sanctioned vide - ED (Ops)/396 Dt.19.07.2022  
R&M Spares for Pune Zone Sanctioned vide ED (Ops)/3809 Dt.11.11.2021

...4

**Copy to:-**

- 1] The General Manager (F&A-CA), MSETCL, “Prakashganga”, Mumbai
- 2] The Superintending Engineer (Trans. O&M-II), MSETCL, “Prakashganga”, Mumbai  
- This has reference to Indent vide Office Note No. MSETCL/CO/Trans. O&M/EE-VI/  
Procurement/E.D. (Ops)/1494 Dt. 07.12.2022 received on 08.12.2022 [PR No. 20001392]  
read with e-Mail Dt.13.12.2022 @15:11 Hrs. from <se2om@mahatransco.in>
- 3] The Assistant General Manager (F&A-CF), MSETCL, “Prakashganga”, Mumbai
- 4] The Executive Engineer (Trans.O&M-VI), MSETCL, “Prakashganga”, Mumbai
- 5] The Executive Engineer (P&C), MSETCL, “Prakashgad”, Mumbai
- 6] The Executive Engineer, Major Stores, Baramati/Karad
- 7] The Senior Manager (F&A-SB), MSETCL, “Prakashganga”, Mumbai
- 8] The Manager (F&A- SP), MSETCL, “Prakashgad”, Mumbai

**LOA- 28 Dt.11.12.2023**

Approved by the Hon. Chairman and Managing Director in consultation with  
Director (Operations) and Director (Finance) vide CMD/MSETCL/NO. 990 Dt.04.12.2023