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---------------------------------------------------------------------------------------------------------------------- 

SP/T-0519/0924/                            Date:12.09.2024 

 

CLARIFICATIONS ON PRE-BID QUERIES-1 
 

Sub: Procurement of 500MVA, 765/400/33kV, 1-ɸ ICT (03 Nos.) alongwith Virgin High Grade 

Inhibited Insulating Oil conforming to IEC 60296 for 765kV R.S. Ektuni Sub-Station under 

Augmentation Scheme at Chhatrapati Sambhajinagar Zone against e-Tender No.                         

SP/T-0519/0924 (RFx 5000001279), Submission and Opening Due on 19.09.2024- 2nd Call  

            

Ref:  Pre-Bid Meeting scheduled on 09.09.2024 at ‘Prakashganga’, MSETCL, Mumbai   

            

---- 

 

Bidders are requested to refer the Annexure-A attached herewith for Clarifications on 

Commercial and Technical Pre-Bid Queries against the subject e-Tender and submit their 

Bids accordingly. 

 

This is issued without prejudice to all other Terms & Conditions of the subject e-Tender. 

 

This Notification is published on SRM Portal viz. https://srmetender.mahatransco.in/ and 

MSETCL Portal viz. https://www.mahatransco.in/  

Encl: Annexure-A  

 

 Sd/- 

Superintending Engineer (CPA) 

 

 

 

 

 

 

 

https://srmetender.mahatransco.in/
https://www.mahatransco.in/


SP/T-0519/0924/

[RFx 5000001279]

Sr.No. Reference As per Tender document Pre- Bid Query of  Bidder  
MSETCL's 

Clarifications

1 2 3 4 5

1 Section-III 

Clause No. 6 

Delivery 

Period 

Commencement: 1 No. within Fourteen (14) Months from the Date of LoA

Completion: @ 1 No. per Month thereafter

Delivery commencement for 400kV, 

765kV Transformers & reactors  at 

least 24 months.

NO CHANGE

2 Section-III 

Clause No. 2 

PRICES & 

PRICE 

VARIATION

i) The Price Variation shall be calculated from the date of opening of Techno-Commercial bid of the tender.

Note-

a) For computation of PV the ‘date of opening’ referred above / in IEEMA PV Circular shall be the ‘published’ date (including 

extension, if any) of opening of Techno-Commercial bid of the tender till which time the bidder had the option to modify his 

quoted price and not the ‘actual’ date on which the Techno-Commercial bid of the tender is opened.

ii) The Price Variation shall be calculated as per IEEMA PV Formula and monthly indices published by IEEMA.

iii) For supplies effected / works completed within the contractual period, the Price Variation will be payable as per above clauses.

iv) In case of contract / Order completed / executed beyond the contractual period, the Price Variation will be payable for the 

supplies effected / works completed within the contractual period. For balance supplies effected / works completed after the 

contractual period, Price Variation will be payable as per above clauses, only for the extended time period approved by the 

Competent Authority.

Note-

a) The MSETCL shall not be liable for any additional cost incurred by the Contractor on account of price variation for supplies 

effected / completion of works beyond the original contract period, on account of default by Contractor. However, in such case, if 

PV calculated for this period is negative then same will be deducted / recoverable from agency.

b) PV shall be payable beyond the original contract period, if time extension is granted as per provisions of GTC Clause due to 

force majeure conditions or due to delay/defaults on account of MSETCL, subject to the conditions that same has been considered 

by competent authority based on the documentary evidence furnished for granting Time Limit Extension with PV and 

subsequently a Time Limit Extension Letter is issued with PV by MSETCL.

c) The ‘date of delivery’ shall be the date on which the equipment / material is notified as being ready for inspection / dispatch or 

the contracted delivery date whichever is earlier whenever supplies are effected within contractual delivery period. In case the 

supplies are effected after the contractual delivery period, the date of the delivery for Price Variation purpose would be one out of 

the two on which the price variation is less.

Price Variation shall  be  payable  

upto  contractual  delivery  period  for  

delayed  supplies.  Revised  PVC 

clause  not  clear. 

Note a) and b) under 

Clause No. 2 (c) (iv) 

of Section-III shall 

be referred.

3 Technical 

Specification 

Clause No. 

1.4.29.8

Accessories

The equipment shall be supplied with all necessary accessories required for carrying out on-line DGA of transformer oil complete 

in all respect as per the technical specification.

Online DGA -   This is an imported 

item and Bidder is facing severe issues 

/ difficulty in getting service support 

after sales / timely delivery  from the 

vendors. MSETCL is requested to 

remove item online DGA  from our 

scope of supply and procure this item 

directly from overseas supplier, if 

required.

NO CHANGE

Sd/- 

Superintending Engineer (CPA)

Clarifications on Pre- Bid Queries-I

Annexure-I


