

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED
[CIN:U40109MH2005SGC153646]

OFFICE OF THE SUPERINTENDING ENGINEER
Central Purchase Agency,

**‘Prakashgad’, 1st Floor, Plot No. G-9, Anant Kanekar Marg,
Bandra (East), Mumbai-400051**

Phone: (022)-69852740 (Office)
(022)-69852717 (Office)

e-Mail : secpa @mahatransco.in ;
eegrp5@mahatransco.in

Website: <https://www.mahatransco.in/>

SP/T-0529/1024/

Date:16.10.2024

CLARIFICATIONS ON PRE-BID QUERIES-1

Sub: Procurement of 1600kVA,11/0.415kV (01 No.) and 1600kVA,33/0.433kV Dry Type Auxiliary Transformer (01 No.) for Chandrapur and Padghe HVDC Terminal Station under CAPEX Budget FY-2022-23 against e-Tender No. SP/T-0529/1024 (RFx 5000001319), Submission and Opening Due on 21.10.2024- 1st Call

Bidders are requested to refer the Annexure-A attached herewith for Clarifications on Commercial Pre-Bid Queries against the subject e-Tender and submit their Bids accordingly.

This is issued without prejudice to all other Terms & Conditions of the subject e-Tender.

This Notification is published on SRM Portal viz. <https://srm.tender.mahatransco.in/> and MSETCL Portal viz. <https://www.mahatransco.in/>

Encl: Annexure-A

Sd/-
Superintending Engineer (CPA)

Annexure-A
Clarifications on Pre- Bid Queries-I

Sr.No.	Reference	As per Tender document	Pre- Bid Query of Bidder	MSETCL's Clarifications
1	2	3	4	5
1	<u>Section-III</u> Clause No.7 Requests For Extension To Due Date of Submission of Tender	MSETCL shall not grant any Extension to the Due Date of Submission of the Tender beyond the Original Schedule.	Due date extension required upto 15 days i.e 06/11/24. As the due date is very less to prepare our best techno commercial offer and arrange for all necessary documents.	NO CHANGE
2	<u>Section-III</u> Clause No.2 (c) Price & Price Variation	A Ceiling / Capping of Twenty Percent (20%) on Positive Price Variation and no Ceiling / Capping on Negative Price Variation shall be applicable for the purpose of Payment of Price Variation.	Price Variation shall be payable upto contractual delivery period for delayed supplies. PVC to be without ceiling.	NO CHANGE

Sd/-

Superintending Engineer (CPA)