



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**

Office of The Executive Engineer  
400 KV R.S O&M Division, Kalwa  
PO Box No. 5 Airoli  
Navi Mumbai 400 708  
Phone No. 022-27601893, 94  
E-Mail :-ee7140@mahatransco.in  
CIN No.U40109MH2005SGC153646.

EE/400KV/RS/O&M/Dn/KLW/Tech/23-24/ **000788**  
E-ENQUORY  
(Through MSETCL webpage)

Date:- **20 OCT 2023**

To,  
WHOM SO EVER IT MAY CONCERN


Sub:- Enquiry for auto changeover of DG set (250kVA) with LT panel automation at 400kV Kalwa Substation under 400kV RS O&M Dn Kalwa.  
.....submission of budgetary offers thereof.

This office has to prepare estimate for auto changeover of DG set (250kVA) with LT panel automation at 400kV Kalwa Substation under 400kV RS O&M Dn Kalwa. It is requested to offer your favorable budgetary offer for the subject work as detailed in the enclosed price estimate.

1. **DUE DATE:-** The quotations, complete in all respects, duly sealed & super scribed should be submitted to this office on or before due date i.e. 30.10.2023.
2. **QUOTED RATES :-** The quoted rate should include the cost of all skilled & unskilled labour, and also the requisite consumables, T&P and all incidental charges such as traveling / transportation, accommodation etc.
3. **DOCUMENT SUBMISSION:-** The bidder should submit all the supporting and accompanying documents (i. e. PAN, GST certificate, Shop & Establishment certificate etc.) required for execution of work in sealed Envelop to this office.
4. **Please note that the said budgetary offer is only for estimate purpose & not considered for any bidding & No work order will be issued based on this Enquiry.**

Thanking you.

Yours faithfully,

  
Pankaj A. Shelar  
Executive Engineer  
400KV R.S. (O&M) Dn. Kalwa

Encl: Schedule 'A'.



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.  
400KV RS O&M DN KALWA

Schedule A

Sub:- Auto changeover of DG set (250kVA) with LT panel automation at 400kV Kalwa Substation under 400kV RS O&M Dn Kalwa.

Supply Portion


Sr. no.	Description	Unit	Ex Rate	GST	Unit Rate
1	Supply of 4 pole, 1000Amp EDO ACB	EA			
2	Supply of material required for change over scheme (Aux. contractor, Voltage monitor MCB Automatic switch, push button, indication lamp etc)	EA			
3	4 pole auxiliary contactor 230 VAC	EA			
4	Add on contactor block	EA			
5	Voltage monitor	EA			
6	On delay timer	EA			
7	6A single pole MCB	EA			
8	Auto manual switch	EA			
9	Push Button	EA			
10	Indication lamp	EA			
11	1.5 sq.mm wire	Coil			

Service Portion

1	Labour charges for designing of auto changeover scheme, Implementation of scheme on paper (drawing) with legends, symbols, identification of wires & submission of same for approval & associated work.	EA			
2	Labour charges for removal of existing ACB & Busbar	EA			
3	Labour charges for installation of new ACB with retrofitting in proper manner by expert person	EA			



4	Labour charges for installation of all contactors, timers, voltage monitors, push buttons, MCBs, Auto manual switches etc. & wiring of the same as per approved drawing & associated work.	EA			
5	Labour chagres for testing & commissioning of entire scheme.	EA			

  
 Executive Engineer  
 400KV R.S. (O&M) Dn, Kalwa