

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.
(CIN NO. U40109MH2005SGC153646)

From	: The Executive Engineer
Name of Office	: EHV (O&M) Division, MSETCL, Akola
Office Address	: 2 nd Floor, Vidyut Bhavan, Ratanlal Plots, Akola – 443001
Tele / Fax	: 0724 – 2410356
Email id	: ee1210@mahatransco.in
Website	: www.mahatransco.in

No. EE/EHV/O&M/DN/AKL/Tech/No. 420

Date: 01.03.2024

Cancellation of E – Tender No. T – 11 [2023 – 24]

Subject: Cancellation of SRM e – Tender No. MSETCL/EE/EHV/O&M/DN/AKL/T/2023-24/SRM/T-11 for work of Supply, Installation, Testing and commissioning of 3-Phase DSP system at 220 kV S. Y. Paras & 132 kV S/Stn Gorakshan Road, Akola under EHV (O&M) Division, Akola.

Ref : 1) Tender No. MSETCL/EE/EHV/O&M/DN/AKL/T/2023-24/SRM/T-11
2) RFX 7000029928

This is to inform that following SRM E – Tender is declared as cancelled. Concerned please be noted.

Sr. No.	Tender No.	Name of Work	Estimated Amount Rs.	EMD Amount Rs.
1	No. MSETCL/EE/EHV/O&M/DN/AKL/T/2023-24/SRM/T-11 RFX 7000029928	Work of Supply, Installation, Testing and commissioning of 3-Phase DSP system at 220 kV S. Y. Paras & 132 kV S/Stn Gorakshan Road, Akola under EHV (O&M) Division, Akola	Rs. 19,33,076.00	Rs. 19,330.76

(Vinod J. Hambarde)
Executive Engineer, (Charge)
EHV (O&M) Division, Akola

Copy s.w.r.to:

1. The Superintending Engineer, EHV O&M Circle, Akola – for favour of info. please

Copy to:

1. The Dy. Manager (F&A), EHV (O&M) Division, Akola
2. Master file