

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO.LTD.

From: Executive Engineer, EHV O&M Division Boisar
Office address: Office Of the Executive Engineer, MSETCL, EHV O&M Division Boisar, Khairaphata,
At Vidyanagar, Post Saravali, Tal. & Dist. Palghar.
Pin 401 501
Contact No.: (O) 9167640570
CIN No: U40109MH2005SGC153646
Website: www.mahatransco.in
Email Id. ee7130@mahatransco.in

Ref. No.: EE/EHV/O&M/DN/BSR/Tech/Budgetary Offers/ **No 00640** Date: **29 APR 2024**

Enquiry Extension for Budgetary Offers

To,
WHOM SO EVER IT MAY CONCERN

Sub.: Budgetary Offer for Supply, Foundation and Erection of 132 kV Monopole (PS+30 mtr) for Diversion/Height raising of 132 kV Dahanu- Gholwad D/C line for M/s. MRVCL under EHV O&M Division Boisar.

This office has to prepare estimate for Supply, Foundation and Erection of 132 kV Monopole (PS+30 mtr) for Diversion/Height raising of 132 kV Dahanu- Gholwad D/C line under EHV O&M Division Boisar. It is requested to offer your favorable budgetary rate for the subject work as detailed in the enclosed Price estimate.

- 1) **DUE DATE:** The quotations, complete in all respects, duly sealed & super scribed should be submitted to this office **on or before due date i.e. 07.05.2024 till 1:00 pm. If budgetary offers received after due date will not be accepted by this office.**
- 2) **QUOTED RATES:** The quoted rates should include the cost of all skilled & unskilled Labour, and also the requisite consumables, T&P and all incidental charges such as traveling/transportation, accommodation etc.
- 3) **SCOPE of Work:** Work should be invariably "Supply, Foundation and Erection of 132 kV Monopole (PS+30 mtr) for Diversion/Height raising of 132 kV Dahanu- Gholwad D/C line". Scope of work shall also include mobilization & demobilization of manpower & material as required from contractor's base camp to execution site, labour, Supervisor, vehicles, lodging & boarding of engaged labor, Tools & Plants, material and any other services required for the execution of subject work.
- 4) **Technical Specification of work:**
 - a) Supply of 132 kV Monopole (PS+30 mtr)
 - b) Foundation for 132 kV Monopole (PS+30 mtr).
 - c) Erection for 132 kV Monopole (PS+30 mtr)

5) **DOCUMENT SUBMISSION:** The bidder should submit all the supporting and accompanying documents (i.e., technical specification, drawing etc.) required for execution of work in sealed Envelope to this office.

6) **Please note that the said budgetary offer is only for estimate purpose & not considered for any bidding & No work order will be issued based on this Enquiry.**

Encl.: Schedule 'A'



(Rajesh Dakhane)
Executive Engineer
EHV O&M Division Boisar

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

EHV O&M Division Boisar

Schedule 'A'

Sub: Estimate for Supply, Foundation and Erection of 132 kV Monopole (PS+30 mtr) for Diversion/Height raising of 132 kV Dahanu- Gholwad D/C line for M/s. MRVCL under EHV O&M Division Boisar.

Sr. No.	Description	Unit	Ex-Works Rate.
1)	Supply of 132 kV Monopole (PS+30 mtr)	Nos.	
2)	Foundation of 132 kV Monopole (PS+30 mtr)	Nos.	
3)	Erection of 132 kV Monopole (PS+30 mtr)	Nos.	

- Note:**
- 1) Ex-Works rates should be inclusive of levy & statutory payment (i.e., Labour cess@1%, Freight & Insurance @2% etc.).
 - 2) Applicable Taxes should be quoted separately.
 - 3) The Budgetary offer should be valid for 90 days from due date of opening.
 - 4) Preference shall be given to MSETCL's registered vendors having subject experience.
 - 5) Lowest rates of respective material/services from all budgetary offers will be considered for preparation of estimate, however abnormally high or low rates will not be considered. Please be noted.



(Rajesh Dakhane)
Executive Engineer
EHV O&M Division Boisar

Copy to:

- 1) The Dy. Manager (F&A), EHV O&M Division Boisar.
- 2) Notice Board, Division Office, EHV O&M Division Boisar.