

 <p><b>MAHATRANSCO</b> Maharashtra State Electricity Transmission Co. Ltd.</p>	<p align="center"><b>MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD</b>  <b>Government of Maharashtra (Undertaking)</b>  (CIN:U40109MH2005SGC153646)  <b>From , Office of The Executive Engineer</b>  <b>400 kV RS O&amp;M Division, Chakan</b>  Plot No. P-10, Opp. Mercedes Benz, Phase III,  Chakan MIDC, Tal-Khed, Dist.- Pune 410501  EE office: 9175142327/ 7447440552  Email Id: ee6180@mahatransco.in</p>	
---	---	---

**Ref. No.EE/400 KV/CHAKAN/Tech/2024-25/ 274**

**Date :31.07.2024**

**To,  
Website Publication,**

**CANCELLATION NOTICE**

This is to inform that following E-Tender /RFX no.7000031950 is hereby declared as **cancelled** as per power delegated to the undersigned. The concern may please be noted.

<b>Sr. No.</b>	<b>Tender No. &amp; Description of Work</b>
1	<p><b>Tender No. EE/400 KV/CHAKAN/Tech/2024-25/ET-02</b></p> <p>Supply of Al and Cu spares alongwith brazing for 400kV PG Isolator hanger rod assembly at 400kV Chakan S/s. <b>(RFX No.7000031950)</b></p> <p><b>T.O.L.No.EE/400KV/CHAKAN/Tech/24-25/228 dtd.03.07.2024.</b></p> <p><b>Estimated Cost :Rs.2,99,885 /-</b></p>

Sd/-  
**Suhas .S.patil**  
**Executive Engineer**  
**400kV R. S. (O&M) Division**  
**MSETCL, Chakan**