
 <p>MAHATRANSCO Maharashtra State Electricity Transmission Co. Ltd.</p>	<p>MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. Government of Maharashtra (Undertaking) (CIN: U40109MH2005SGC153646) OFFICE OF THE EXECUTIVE ENGINEER EHV O&M DIVISION, MANCHAR DSK's Pride , Survey No-170/7B, Pune-Nashik Highway, In front of Rural Health Centre, Manchar , Tq- Ambegaon Dist: Pune-410503 E-mail: ee61A0@mahatransco.in, eemanchar404@gmail.com Ph- 02133-223040/41</p>	
---	---	---

CANCELLATION NOTICE
(2nd CALL) SRM ENQUIRY

Subject: Cancellation of (2nd Call) SRM Re-E-Enquiry for the work of supply & erection of 11kV, 300 Sq.mm 3 Core XLPE cable along with OD kit and replacement of existing burst cable of 11kV 5MVAR capacitor bank at 132KV Narayangaon Sub-Station under EHV O&M Division, Manchar.

The following SRM Enquiry is hereby cancelled. Concern may please be noted.

Sr. No.	Tender No. & Description of Work	Due date & Time (Hrs.) for submission & opening of Tender				
1	Tender No.: EE/EHV/O&M/Division/Manchar/Tech/No. 722, dtd. 01.10.2024 (2nd call) Work of supply & erection of 11kV, 300 Sq.mm 3 Core XLPE cable along with OD kit and replacement of existing burst cable of 11kV 5MVAR capacitor bank at 132KV Narayangaon Sub-Station under EHV O&M Division, Manchar.	Download of Tender Documents Date				
		From:	01.10.2024			
		To:	09.10.2024 up to 10:00 Hrs.			
	Estimated Cost (Rs.)	EMD (Rs.)	Tender Fee (Rs.)	Closing Date	Technical opening Date	Commercial opening Date
	Rs. 3,37,711/- Inclusive of all Taxes	Rs. 5,000/-	Rs.500 + GST Extra (Non-Refundable)	09.10.2024 10:00 Hrs.	09.10.2024 11:00 Hrs. (If Possible)	10.10.2024 11:00 Hrs. (If Possible)

Sd/-
(S. R. Wagh)
Executive Engineer
EHV O&M Division Manchar