

## MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. CIN.NO.U40109MH2005SGC153646

Superintending Engineer EHV Projects Circle, Adm. Building, IIIrd floor ,Block No.405,Rasta Peth, PUNE -11 Contact No: Tel: 26061502 (P), 26135713 (O)

Fax No. 020 26132248

eMail id: se6600 @mahatransco.in

बीत श्रीराज्याभिषेक शके

Date: 25.11.2024

SE/EHVPC/PN/T/

 $N_0 - 1739$ 

## **E-ENQUIRY**

E-enquiry for the Empanelment of agency for the work of land valuation required in respect of the work of construction of 220kV downstream lines from 765kV Shikrapur (PGCIL).

Dear Sir.

Sealed and super scribed quotations are invited for the work as per enclosed Schedule 'A' You are requested to quote your lowest rate for above work. The terms & conditions are as follows-

## **TERMS & CONDITIONS-**

- Rate shall be quoted inclusive of all Taxes. 1)
- The quotation should be sent under sealed cover duly super scribed as QUOTATION for the 2) Empanelment of agency for the work of land valuation required in respect of the work of construction of 220kV downstream lines from 765kV Shikrapur (PGCIL) (Enquiry No. \_\_\_\_ be quoted).
- Your quotation should reach this office on or before Dt. 05.11.2024up to 18:15 Hrs. and the 3) same will be opened on same day if possible or next working day.
- Copy of valid documents of such as details of firm, PAN Card, GST Certificate, Bombay Shop 4) act license & similar work experience should be enclosed with quotation.
- The estimated duration for completing the survey works is 15 Days otherwise penalty @ 1% 5) per week subject to max. 10% of the order amount will be levied at the discretion of the Competent Authority.
- No T&P will be provided by MSETCL. 6)
- The undersigned reserves the right to place order either partly or fully or to reject any or all the 7) quotations without assigning any reasons whatsoever.
- Please quote your PAN & GST No. on the quotation 8)
- Payment of bill will be made as per actual execution of work and as per the direction of Engineer 9) in charge & as per availability of funds.
- 10) In case of any dispute the decision of the undersigned will be final and binding on the contractor.
- 11) GST at the prevailing rate on gross amount of bill would be recovered from you.

- 12) Contractor will have to pay Rs 10% S.D. on value of the work order.
- 13) Contractor will have to sign and seal at the end of Schedule "A" attached.
- 14) Over writing, corrections if any, shall have to be initialed by the contractor.
- 15) The rate should be inclusive of all charges. No extra amount than work order cost will be paid by MSETCL.
- 16) If any personnel/manpower is provided by you, the liability & responsibility of that manpower will be at your end only. MSETCL will not be responsible for this.
- 17) The right to place an order or to cancel any or all quotations without assigning any reason is reserved with undersigned.

Encl: - Schedule "A"

Thanking you,

Yours faithfully

(Prakash Kursange) Superintending Engineer

**EHV PC Pune** 

## Copy to:-

- The Sr. Manager F&A, EHV PC, Pune
- Notice Board

Schedule A

Fency for the work of land valuation required in respect of the work of construction of ToSkV Shikrapur (PCCIL)5.5Km  Unit Qty Rate GST in % e Right of Way the Right of Way hither the of e documents and ROW by survey read in tionally, the such as the size mages, and plants, as and plants, as consent.  Sand plants, as retrieved in and wire ethics and wire someoners.  Per Land plants, as parcel particular and wire someoners.  Per Land process of the work of construction of the work of consent.  Total amount (Inclusive of Figure 1987)	V downstream lines from	Amount Remark including GST  The line length will be 5.5 kM and land parcel Payment will be made as per actual execution of work.				
Teaching in the Description  Facilitating MAHATRANSCO in determining the land parcel (ROW) of the transmission line in accordance with the Maharashtra. This involves procurement of revenue documents and overlaying the alignment on flat Presolution stalline in in accordance with the Maharashtra. This involves procurement of revenue documents and overlaying the alignment on high resolution stalline in images, preparation of land plans along the proposed ROW by revenue village maps/Gut looks for the identification of survey accordance with property eards/1/12 abstracts. Additionally, the area under ROW, details of frandowners, index, village map, americals, the provision of all contractor's labor, materials, tools, and plants, as frates and index 2 copies of surrounding Gat No. (as mentioned in corridor gat Numbers.  Taking consent of landowners within the Right of Way roject details, purposes and the necessity of obtaining consent, the transmission line project. This involves explaining instituting consent forms, and addressing landowners concerns, and extending a detailed record of obtained consents and plants, as read a plants, as read plants, as a directed by the Engineer-in-charge. Complete in all especies of surrounding details, purposes and the necessity of obtaining consent, the task also encompasses collecting signed consent forms, and addressing landowners concerns, amperblensive report summarizing the provision of all contractor's labor, materials, a spects, including the provision of all contractor's labor, materials, and plants, as directed by the Engineer-in-charge.	of the work of construction of 220k	GST in 0/	includii			Total amount (Inclusive of
Item Description  Facilitating MAHATRANSCO in determining the land parcel (ROW) of the transmission line in accordance with the Manashtra. This involves procurement of revenue documents and overlaying the alignment on high resolution satellite images, numbers of the Revenue Department in the state of Maharashtra. This involves procurement of revenue documents and overlaying the alignment on high resolution satellite images, numbers of the Maharashtra. This involves procurement of revenue documents and overlaying the alignment on high resolution satellite images, numbers / Km, hissa numbers and calculations of area in scordance with property cards/71/2 abstracts. Additionally, the arcordance with property cards/77/2 abstracts. Additionally, the amexure, and certificates, etc. Complete in all respects, including directed by the Engineer-in-charge. Also provide ready reckoner lates and index 2 copies of surrounding Gat No. (as mentioned in corridor gat Numbers.  Taking consent of landowners includes conducting meetings and compensation GR) for each tower location and wire consultations with individual landowners swithin the Right of Way project details, purposes and the necessity of obtaining consent, the task also encompasses collecting signed consent forms, animatining a detailed record of obtained consents and preparing a supercising the provision of all contractor's labor, materials, including the provision of all contractor's labor, materials.	uation required in respect CIL)5.5Km	Qty Rate				
Facilitating MAHATRANSCO in determining the land parcel details, including ownership information, under the Right of Warequirements of the transmission line in accordance with the Maharashtra. This involves procurement of revenue documents a overlaying the alignment on high resolution satellite images, numbers preparation of land plans along the proposed ROW by revenue village maps/Gut books for the identification of survey accordance with property cards/7/12 abstracts. Additionally, the area under ROW, details of landowners, index, village map, the provision of all contractor's labor, materials, tools, and plants, amnewine, and certificates, etc. Complete in all respects, including directed by the Engineer-in-charge. Also provide ready reckoner latest land compensation GR) for each tower location and wire corridor gat Numbers.  Taking consent of landowners includes conducting meetings and soonsultations with individual landowners conducting meetings and ROW) of the transmission line project. This involves explaining listributing consent of landowners and addressing landowners concerns. The task also encompasses collecting signed consents forms, and addressing landowners concerns. The task also encompasses collecting signed consents forms, and addressing landowners report summarizing the process etc. Complete in all ols, and plants, as directed by the Engineer-incharge.	ork of land val Shikrapur (PC	Unit		S	Per Land Parcel	
	o. Item Description	Facilitating MALIATY	details, including ownership information, under the land parcel (ROW) of the transmission line in accordance with the requirements of the Revenue Department in the state of maps, preparation of land plans along the proposed ROW by revenue village maps/Gut books for the identification of survey accordance with property cards/7/12 abstracts. Additionally, the area under ROW details of vertices the preparation of vertices and calculations of area in scope includes the preparation of various statements, such as the area under ROW details of vertices.	annexure, and certificates, etc. Complete in all respects, including directed by the Engineer-in- charge. Also provide ready reckoner latest land compensation GR) for each tower location and wire corridor gat Numbers.	Taking consent of landowners includes conducting meetings and consultations with individual landowners within the Right of Way (ROW) of the transmission line project. This involves explaining distributing consent forms, and addressing landowners concerns. The task also encompasses collecting signed consent forms, maintaining a detailed record of obtained consents and preparing a respects, including the provision of all contractor's labor, materials, tools, and plants, as directed by the Engineer-incharge.	

Note: Please quote your lowest rates for above work limited to Rs. 10,00,000/-(inclusive of GST) for 5.5 Km line

Sign and seal of the agency

(Prakash Kursange) Superintending Engineer EHV PC Pune