



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.
400 KV R.S. (O &M) Division, Dhule

Cancellation of SRM E-Tender –Notice

Subject:- Cancellation of SRM E-Tender: EE/400 KV RS/O&M/DN/DHL/Tech./T-08/2024-25 (RFx:7000034775) for the Work of Providing and fixing of Pipe Type & Counter Poise type Earthing for missing/Damage/open earthing at various locations of various towers of 400KV DHL-SSNNL ckt-1&2 and 400KV DHL-BBLR ckt-1&2, under 400KV R.S. Dn, Dhule, under EHV O&M Circle Bhusawal.

This is to inform that following SRM-E-Tender is declared as cancelled on dtd.28.01.2025 **due to poor response**, concerned please be noted.

SRME-Tender No.	Name of work	Estimated Amount (Rs)	EMD Amount (Rs.)
EE/400 KV RS/O&M/DN/DHL/ Tech./T-08/2024-25.	Work of Providing and fixing of Pipe Type & Counter Poise type Earthing for missing/Damage/open earthing at various locations of various towers of 400KV DHL-SSNNL ckt-1&2 and 400KV DHL-BBLR ckt-1&2, under 400KV R.S. Dn, Dhule, under EHV O&M Circle Bhusawal.	Rs.11,22,018/- (inclusive of all Taxes)	Rs.11,220/-

Sd/-
Executive Engineer
400KV RS (O&M) Dn.
MSETCL, Dhule.