

 <p>MAHATRANSCO Maharashtra State Electricity Transmission Co. Ltd.</p>	<p>MAHARASHTRASTATE ELECTRICITY TRANSMISSION CO. LTD. CIN No.U40109MH2005SGC153646. Superintending Engineer(Civil) E.H.V.Civil Construction cum Maint. Circle, Pune Block No.407, 3rd Floor, New Administrative Building, Rasta Peth, PUNE 411 011 Phone :- 020-26120818(P), E-Mail: se6700@mahatransco.in web www.mahatransco.in</p>	
---	---	---

Ref.No. SEC/EHV/CCCMC/T- /Out No. /

Date:-

Quotation E- enquiry

To,

Sub :- Quotation for the work of Carrying out a detailed survey using differential GPS (DGPS) Survey for preparing updated layout of various EHV S/stn under Pune zone.

Dear Sir,

Sealed and super scribed quotations are invited for the supply as mentioned in schedule 'B'. The terms & conditions are as follows;

Terms and conditions:

1. The rate should be quoted on firm quotation basis inclusive of all taxes.
2. **You have to deposit EMD of Rs.9,110.00 in the form of cash or online payment**

Account Details :-

SE C MSETCL EHV CCCM Circle
Bank Name :- Bank of Maharashtra
Branch :- MSEDCL Campus branch Pune
Account No. 20118200306
IFSC :-MAHB0001431

3.The quoted offers should be sent under sealed cover duly super scribed as Quotation for Carrying out a detailed survey using differential GPS (DGPS) Survey for preparing updated layout of various EHV S/stn under Pune zone. in lates specialized software (Enquiry No.....be quoted).

4. Your offers should reach this office on or before Dt.21.02.2024 up to 18:15 Hrs. and the same will be opened on same day if possible or next working day.

5. Copy of valid documents such as details of firm, PAN Card, GST Certificate, Bombay Shop act license & similar work experience related to preparation of drawing in specialized software after handing over of site data should be enclosed with quotation.

6. The drawings should be prepared in lates updated software and should be initiated to concern authority for confirmation of drawings. After confirmation is received the agency should submit soft copies in.pdf. dwg. extension format and clearly visible-4 Nos. of hard copies on A1 sheet to the concern authority as and when required. The estimated duration for completing the said work including modifications is 15 days after handing over of site data by concern authority, otherwise penalty @ ½% per week subject to max.10% of the order amount will be levied at the discretion of the Competent Authority.

7.In case of any dispute the decision of the undersigned will be final and binding on the contractor.

8. GST at the prevailing rate on gross amount of bill would be recovered from you.

9. Contractor will have to pay 10% S.D. on value of the work order.

10.No T& P will be provided by MSETCL

11. The undersigned reserves the right to place order either partly or fully or to reject any or all the quotations without assigning any reasons whatsoever.

12. Please quote your PAN & GST no. on the quotation

13. Payment of bill will be made as per actual execution of work and as per the direction of Engineer in charge & as per availability of funds.

14.Contractor will have to sign and seal at the end of schedule 'B' attached.

15.Over writing, corrections if any, shall have to be initialed by the contractor.

16.The rate should be inclusive of all charge. No extra amount than work order cost will be paid by

MSETCL.

17. If any personnel / manpower is provided by you, the liability & responsibility of that manpower will be at your end only. MSETCL will not be responsible
18. The right to place an order to cancel any or all quotations without assigning any reason is reserved with undersign.

Thanking you.

Encl - Schedule B

**SANDEEP R. HAKE
SUPERINTENDING ENGINEER (CIVIL)
MSECTL EHV CCCM CIRCLE PUNE**

Copy to :-

1. The Manager (F&A) EHV CCCM Circle Pune.
2. M/F

Name of Work:-Carrying out a detailed survey using differential GPS (DGPS) Survey for preparing updated layout of various EHV S/stn under Pune zone.

SCHEDULE B

SR. NO.	PARTICULARS OF ITEMS	QTY.	RATE (Incl. GST)	UNIT	AMOUNT
1	2	3	4	5	6
1	DGPS Survey for Existing Structures : Transformer plinth. Gantry foundation, Equipment Foundation, Building- Control room, ,meter room Bay CR, store shed, Cable trench, Road marking, Earthing pipeline, Oil Tank, Compound wall / Chainlink Fencing, Boundary layout, Security Cabin etc. Approach Roads :- Internal , External Upcoming/ outgoing bays Main gate location, water tanks, Garden / Lawns etc. As directed by Site Engineer.	85.000		One Acre	
				Total	
<p>Superintending Engineer (C) EHV CCCM Circle, Pune</p>					