
‭MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO.LTD‬

‭(CIN No.U40109MH2005SGCI53646)‬

‭Office of the Executive Engineer‬

‭EHV O & M Division-I, Pune‬
‭Block No.406, Admin Building,‬

‭3‬‭rd‬ ‭Floor, Rasta Peth, Pune 411011‬
‭Phone No : 7447440351‬

‭E- mail- ee6140@mahatransco.in‬

‭EE/EHV O&M Dn.-I/Pune/Tech./  405                                                       Date :25.02.2025‬

‭Sub:‬‭SRM E-enquiry for the work of providing Buchholz‬‭relay for power transformers at‬
‭various EHV substations under EHV O&M Division-I, Pune.‬

‭Dear Sir,‬

‭Online bids are invited under a two-bid system for the work of providing Buchholz relays for‬
‭power transformers at various EHV substations under the EHV O&M Division-I, Pune. The‬
‭bids must be submitted online by Dt 26.02.2025‬‭up‬‭to 11: 00 Hrs, as per the following terms‬
‭and conditions:‬

‭TERMS AND CONDITIONS:‬

‭Submission of Bid:‬

‭Two bid system should be followed for submitting the offer. The required documents must be‬
‭uploaded on MSETCL’s SRM e-tender website:‬‭https://srmetender.mahatransco.in‬‭.‬

‭A. Techno-Commercial Bid:‬

‭This should include the following documents/certificates (all self-attested copies) as proof of‬
‭meeting the pre-requisites, brochures, and certificates, etc.‬

‭a)‬ ‭Copy of valid shop act & establishment registration/NOC from‬
‭Grampanchayat/Udyog Adhar.‬

‭b)‬ ‭Copy of PAN card.‬
‭c)‬ ‭Valid GST registration certificate.‬
‭d)‬ ‭Work experience certificate for similar work executed under‬

‭MSETCL/MSEDCL/Government Sector/Private organizations.‬
‭e)‬ ‭Income Tax Returns (ITR) for FY 2021-22, 2022-23, and 2023-24.‬

‭If any license or certificate’s validity expires during the order period, it must be‬
‭renewed and submitted to this office. Payments will be affected for valid period only.‬

‭B. Commercial Bid:‬

‭The bidder should upload a digitally signed price bid under commercial bid online.‬

‭a)‬ ‭Techno-commercial bid will be opened online for all received bids. After verifying‬
‭the all documents /certificates submitted in techno commercial bid for prequalification‬
‭as mentioned above, if it is found that, the tenderer fulfills the desired prerequisites;‬

https://srmetender.mahatransco.in/


‭the price bid will be opened online. If the same is not found to be meeting the‬
‭prerequisite, the commercial bid‬‭shall not be opened.‬ ‭Bids with incomplete details or‬
‭not submitted in prescribed  form etc. are liable to reject..‬

‭b)‬ ‭This‬ ‭office‬ ‭reserves‬ ‭all‬ ‭the‬ ‭rights‬ ‭to‬ ‭reject‬ ‭any‬ ‭or‬ ‭all‬ ‭Bids‬ ‭without‬ ‭assigning‬ ‭any‬
‭reasons thereof.‬

‭c)‬ ‭The technical documents should be uploaded in the technical bid & commercial‬
‭documents /offer/price bid should be uploaded separately, in case both technical &‬
‭commercial bid are uploaded in one file wrongly, the offer will be rejected.‬

‭d)‬ ‭The estimate rates given by this office are inclusive of taxes. However, the bidder‬
‭should quote rates exclusive of all taxes. The taxes should be quoted separately.‬

‭TERMS AND CONDITIONS:-‬

‭1. VALUE OF THE WORK:‬

‭The value of the work is Rs. 1,41,855/- (Rs. One Lakh Forty-One Thousand Eight Hundred‬
‭and Fifty-Five Only).‬

‭2. SCOPE OF WORK:‬

‭The work involves providing Buchholz relays for power transformers at various EHV‬
‭substations under the EHV O&M Division-I, Pune, strictly as per the specifications‬
‭mentioned in Schedule "A."‬

‭3. VALIDITY OF THE OFFER:‬

‭The offer must remain‬‭valid for a minimum of 120 days‬‭from the date of opening of the‬
‭Price Bid‬‭. Bidders must submit their offers complete‬‭in all respects before the submission‬
‭date.‬

‭4. SECURITY DEPOSITE:‬

‭The contractor must submit a Security Deposit of Rs. 14,185/- (10% of the total work order‬
‭value) within 7 days from the receipt of the work order/LOI. The deposit should be in the‬
‭form of a Demand Draft (D.D.), Bank Guarantee (B.G.), or Fixed Deposit from a nationalized‬
‭or scheduled bank. The validity of the D.D./B.G./F.D. should be up to 60 days after the end of‬
‭the Guarantee Period.‬

‭The‬ ‭validity‬ ‭of‬ ‭the‬ ‭DD‬ ‭/‬ ‭B.G.‬ ‭/‬ ‭F.D.‬ ‭shall‬ ‭be‬ ‭up‬ ‭to‬ ‭60‬ ‭days‬ ‭after‬ ‭the‬‭end‬‭of‬‭the‬‭Guarantee‬
‭Period.‬ ‭The‬ ‭amount‬ ‭of‬ ‭the‬‭Security‬‭Deposit‬‭will‬‭be‬‭refunded‬‭after‬‭successful‬‭completion‬‭of‬
‭the‬ ‭Guarantee‬‭Period‬‭&‬‭if‬‭applied‬‭within‬‭six‬‭months‬‭from‬‭the‬‭date‬‭of‬‭supply‬‭of‬‭the‬‭work‬‭as‬
‭per work order .‬

‭The‬ ‭%‬ ‭of‬ ‭SD‬ ‭Clause‬‭in‬‭General‬‭terms‬‭and‬‭condition‬‭(6.9)of‬‭the‬‭work‬‭order‬‭may‬‭be‬‭vary‬‭as‬
‭per‬‭rules‬‭&‬‭guidelines‬‭issued‬‭by‬‭MSETCL‬‭/‬‭Govt‬‭from‬‭time‬‭to‬‭time.‬‭Same‬‭will‬‭be‬‭binding‬‭on‬
‭you.‬

‭5. SIGNING OF CONTRACT/AGREEMENT:‬

‭The contractor must enter into an agreement on Non-Judicial Stamp Paper worth Rs.‬
‭500/- (as per the estimated amount) with MSETCL within 7 days from the receipt of the‬
‭work order.‬



‭The‬ ‭MSETCL‬ ‭will‬ ‭not‬ ‭be‬ ‭liable‬ ‭to‬ ‭pay‬‭nor‬‭shall‬‭the‬‭contractor‬‭be‬‭entitled‬‭to‬‭claim‬‭amount‬

‭due‬‭or‬‭payable‬‭under‬‭the‬‭contract‬‭until‬‭the‬‭agreement‬‭is‬‭executed.‬‭The‬‭necessary‬‭stamp‬‭duty‬

‭for the agreement shall be borne by the contractor.‬

‭The equipment/ material required for supply material shall be on your account.‬

‭6. WORK COMPLETION PERIOD:‬

‭The work of providing Buchholz relay for power transformer at various EHV substation‬‭shall‬
‭be completed within 120 days from the date of issue of the work order.‬

‭7. START DATE OF WORK:‬

‭The date of issue of the work order will be considered the start date of the work.‬

‭8. EXECUTION OF WORK:‬

‭The work will be supervised by the operating officer or the undersigned. The supply must‬
‭adhere to MSETCL’s standard practices and guidelines/directives of the operating officer.‬
‭Erection work should be done departmentally.‬

‭9. GUARANTEE PERIOD:‬

‭The bidder will  must provide a guarantee for the work for a period of 12 months from‬
‭the date of commissioning or 18 months from the date of supply, whichever is earlier.‬
‭Warranty guarantee certificate shall be submitted by the contractor for the providing buchholz‬
‭relay. Any defects developed during guarantee period should be rectified at the cost of‬
‭contractor.‬

‭10. WORKMANSHIP AND MATERIAL:‬

‭The Buchholz relays should be sourced from an approved vendor of MSETCL. The‬
‭contractor must ensure the authorized personnel are sent for providing the material, equipped‬
‭with proper authorization and knowledge of the materials. They should carry a copy of‬
‭standards to refer in case of disputes at site.‬

‭Material shall be inspected & approved as per the specifications by the EE or his‬
‭representative/operating officer.‬

‭The documents shall be submitted along with the bill. The prescribed formats will be issued‬
‭with the final work order.‬

‭11. JOINT MEASUREMENT/INSPECTION REPORT:‬

‭The Joint Inspection shall be done by the operating officer  and the representative of the‬
‭agency Before and After providing material. Comments / Observations shall be invariably‬
‭mentioned in the said report. The Report shall be signed by both, the operating officer as well‬
‭as representative of contractor. The Report not signed either MSETCL OR Contractor will be‬
‭treated as invalid and No Payment against the work will be released.‬



‭12. PENALTY:‬

‭Delay in supply material:‬‭If the contractor fails to provide material in all respect in‬
‭stipulated time as mentioned above, he will be liable to pay penalty at rate of ½ % per day‬
‭subject to maximum limit of 10% of the total value of the order & termination by giving 3‬
‭days prior notice and at contractor’s entire risk.‬

‭13. GENERAL CONDITIONS:‬

‭The contractor should be fully aware of MSETCL’s general conditions for executing work.‬
‭These are binding on the contractor.‬

‭14. TERMINATION OF CONTRACT WITH RISK & COST:‬

‭If the agency fails to complete provide material fully or partly, within the stipulated period,‬
‭the Company shall be at liberty, with prior notice of 3 days, to get the work done on account‬
‭of and at the risk and cost of the contractor. MSETCL will prefer a claim for the difference in‬
‭price and for all expenses whatsoever incurred in getting the same work. The said claim shall‬
‭be recovered from any payment due to the Contractor from MSETCL, i.e. from bills or‬
‭deposit. The owner reserves the right to terminate/cancel the contract, in the event of the‬
‭breach of contract in any respect or undue delay in execution of work/starting of the work.‬

‭15. OPERATING OFFICER:‬

‭The substation in-charge will be the operating officer for this work. The operating office shall‬
‭inspect the material, as per MSETCL standard.‬

‭16. SUBMISSION OF TAX INVOICE:‬

‭The substation wise tax invoice shall be submitted to the Executive Engineer, EHV O&M‬
‭Division-I, Pune as per Schedule ‘A’. The bills must be submitted along with Material‬
‭Receipt Certificate, Joint measurement certificate signed by both‬
‭parties,MOM,Guarantee/warranty certificates of work and material from the successful‬
‭bidder.  The payment will be effected by Division office accordingly, subject to availability of‬
‭funds after receipt of the bills also.‬

‭a)PAYMENT‬‭TERMS‬‭:‬‭100%‬ ‭payment‬‭will‬‭be‬‭done‬‭after‬‭the‬‭work‬‭completion‬‭and‬‭on‬‭the‬
‭submission of Tax Invoice as mentioned in Cl No. 17   above.‬

‭b)MODE‬‭OF‬‭PAYEMNT‬‭:‬‭The‬‭payment‬‭will‬‭be‬‭disbursed‬‭vide‬‭RTGS‬‭/‬‭NEFT‬‭by‬‭Division‬
‭office.‬

‭17. DEDUCTION OF TAXES:‬

‭Statutory taxes will be deducted from the contractor's bill as applicable.‬

‭18. STATUTORY VARIATION IN TAXES AND DUTIES:‬
‭A)‬ ‭In‬ ‭case‬ ‭any‬ ‭existing‬ ‭taxes‬ ‭or‬ ‭duties‬ ‭are‬ ‭enhanced‬ ‭or‬ ‭any‬ ‭tax‬ ‭or‬ ‭duty‬ ‭is‬ ‭newly‬
‭introduced‬ ‭by‬ ‭Govt.‬ ‭applicable‬ ‭for‬ ‭this‬ ‭work‬ ‭with‬‭effect‬‭from‬‭the‬‭next‬‭day‬‭of‬‭first‬‭working‬
‭day‬‭of‬‭the‬‭calendar‬‭month‬‭just‬‭previous‬‭to‬‭the‬‭month‬‭of‬‭due‬‭date‬‭of‬‭submission‬‭of‬‭the‬‭bid‬‭and‬
‭if‬‭the‬‭Contractor‬‭is‬‭required‬‭to‬‭pay‬‭additional‬‭amount‬‭towards‬‭this‬‭tax‬‭or‬‭duty‬‭then‬‭the‬‭Owner‬
‭shall‬‭reimburse‬‭the‬‭Contractor,‬‭at‬‭actuals,‬‭the‬‭additional‬‭tax‬‭or‬‭duty‬‭so‬‭paid‬‭by‬‭the‬‭Contractor‬



‭against‬ ‭submission‬ ‭by‬ ‭the‬ ‭Contractor‬ ‭of‬ ‭documentary‬ ‭evidence‬ ‭to‬ ‭the‬ ‭satisfaction‬ ‭of‬ ‭the‬
‭Owner.‬ ‭The‬‭breakup‬‭of‬‭prices‬‭&‬‭%‬‭of‬‭taxes‬‭and‬‭duties‬‭considered‬‭for‬‭quoting‬‭is‬‭to‬‭be‬‭given‬
‭in‬ ‭a‬ ‭separate‬ ‭schedule‬ ‭other‬ ‭than‬ ‭price‬ ‭schedule‬ ‭specified‬ ‭in‬ ‭this‬ ‭bid‬ ‭specification.‬ ‭Rates‬
‭quoted‬‭without‬‭separate‬‭breakup‬‭of‬‭price‬‭schedule‬‭shall‬‭be‬‭treated‬‭as‬‭firm‬‭rates‬‭and‬‭no‬
‭variation‬‭on‬‭account‬‭of‬‭increase‬‭in‬‭taxes‬‭shall‬‭be‬‭payable.‬‭However,‬‭in‬‭case‬‭of‬‭reduction‬
‭in‬ ‭taxes‬ ‭/‬ ‭duties,‬ ‭the‬ ‭reduction‬ ‭in‬ ‭rate‬ ‭shall‬ ‭be‬ ‭worked‬ ‭out‬ ‭considering‬ ‭quoted‬ ‭price‬
‭includes that particular tax /duty.‬

‭B)‬ ‭The‬ ‭above‬‭provision‬‭is‬‭applicable‬‭for‬‭any‬‭reduction‬‭in‬‭duty‬‭or‬‭tax‬‭from‬‭the‬‭next‬‭day‬
‭of‬ ‭the‬ ‭first‬ ‭working‬ ‭day‬ ‭of‬ ‭the‬ ‭calendar‬ ‭month‬ ‭just‬ ‭previous‬ ‭to‬ ‭the‬ ‭month‬ ‭of‬ ‭due‬ ‭date‬ ‭of‬
‭submission‬ ‭of‬ ‭the‬ ‭bid.‬ ‭Accordingly‬ ‭you‬ ‭shall‬ ‭pass‬ ‭on‬‭the‬‭benefit‬‭due‬‭to‬‭reduction‬‭in‬‭taxes‬
‭and duties etc. to the Purchaser.‬

‭C)‬ ‭If‬ ‭any‬ ‭statutory‬ ‭variation‬ ‭regarding‬ ‭enhancement‬ ‭of‬ ‭existing‬ ‭tax‬ ‭or‬ ‭duty‬ ‭or‬
‭introduction‬‭of‬‭a‬‭new‬‭tax‬‭or‬‭duty‬‭applicable‬‭for‬‭this‬‭work‬‭takes‬‭place‬‭in‬‭the‬‭extended‬‭period‬
‭of‬‭Contract,‬‭no‬‭claim‬‭for‬‭additional‬‭cost‬‭due‬‭to‬‭statutory‬‭variation‬‭shall‬‭be‬‭entertained‬‭by‬‭the‬
‭Owner.‬

‭D)The claims against statutory variation, if payable, would be settled as reimbursement of‬
‭payment at actual. While submitting such claims, the Contractor shall include documentary‬
‭evidence to establish that the extra amount claimed by the Contractor due to statutory‬
‭variation was in fact paid by him solely on account of such statutory variation. This may vary‬
‭from case to case depending upon the nature of statutory variation.‬

‭19. RECOVERY:‬

‭Whenever any recovery towards losses/damages/shortages etc. is applicable; the same shall‬
‭be recovered from contractor’s  bill, as assessed by the owner or his representative /‬
‭Operating officer / Engineer-In-Charge. Recovery other than mentioned in work order placed‬
‭to successful bidder will be done after consent of both parties..‬

‭20. FORCE MEASURE:‬
‭Only the following conditions shall be considered for the purpose of this clause.‬

‭a.‬ ‭Natural Phenomenon such as floods, Draughts, Earthquakes, Epidemics etc.‬

‭b.‬ ‭Acts‬ ‭of‬ ‭any‬ ‭Government,‬ ‭Domestic‬‭or‬‭Foreign‬‭such‬‭as‬‭war‬‭(declared‬‭or‬‭undeclared)‬

‭quarantines, embargoes‬

‭The‬‭party‬‭affected‬‭by‬‭‘Force‬‭Measure’‬‭shall‬‭within‬‭15‬‭days‬‭of‬‭the‬‭occurrence‬‭of‬‭such‬‭a‬ ‭cause‬
‭notify‬ ‭the‬ ‭MSETCL‬ ‭in‬ ‭writing‬ ‭with‬ ‭sufficient‬ ‭documentary‬ ‭proof.‬ ‭The‬ ‭Contractor‬ ‭or‬ ‭the‬
‭Owner‬‭shall‬‭not‬‭be‬‭liable‬‭for‬‭delays‬‭in‬‭performing‬‭their‬‭respective‬‭obligations‬‭resulting‬‭from‬
‭any‬ ‭force‬ ‭majeure‬ ‭causes‬ ‭as‬ ‭defined‬ ‭above.‬ ‭The‬ ‭date‬ ‭of‬ ‭completion‬‭will‬‭be‬‭extended‬‭by‬‭a‬
‭reasonable time by mutual agreement.‬

‭21. SUBLETTING THE CONTRACT:‬

‭The contract or any part thereof shall not be assigned, transferred, or sublet without the prior‬
‭written permission of the undersigned.  Even if such permission is granted, it shall be‬
‭responsibility of the principal contractor to whom the work order originally issued to execute‬
‭the works as per the terms of the contract.‬



‭22. DETAILS CONFIDENTIAL:‬

‭The Contractor shall treat the Contract and everything contained therein as private and‬
‭confidential.  In particular the Contractor shall not publish any information, drawing or‬
‭photograph concerning the works and shall not use the site for the purpose of advertising‬
‭except with the written consent of the Engineer and subject to such conditions as he may‬
‭prescribe.‬

‭23. JURISDICTION:‬

‭All disputes, differences related to the tender contract shall be subject to the exclusive‬
‭jurisdiction of  Pune District Court.‬

‭24. COMPENSATION:‬

‭If any accident occurs to any of your worker / your Supervisor / or outsiders while providing‬
‭material the work, same will be on your account. The MSETCL will not be responsible for‬
‭such accident/ compensation payment etc.‬

‭25. LOSS OF MATERIAL:‬
‭The‬‭MSETCL‬‭will‬‭not‬‭be‬‭responsible‬‭for‬‭the‬‭loss‬‭of‬‭the‬‭material‬‭kept‬‭at‬‭MSETCL’s‬‭site.‬‭The‬
‭accommodation for your staff will not be provided by the MSETCL.‬

‭26. TRANSPORTATION OF MATERIAL:‬

‭The contractor is responsible for arranging transportation of materials.‬

‭27. IDEAL LABOUR HOURS:‬
‭In‬‭case‬‭of‬‭suspension‬‭of‬‭work‬‭or‬‭delay‬‭in‬‭work‬‭due‬‭to‬‭any‬‭reason‬‭or‬‭stay‬‭order‬‭of‬‭the‬‭Court‬

‭of‬ ‭Law‬ ‭etc.,‬ ‭no‬ ‭compensation‬ ‭will‬ ‭be‬ ‭paid‬ ‭by‬ ‭the‬ ‭MSETCL‬ ‭against‬ ‭idling‬‭of‬‭labours‬‭/‬

‭idling of machinery etc., during the period.‬

‭a)In‬ ‭case‬‭of‬‭any‬‭dispute‬‭whatsoever,‬‭regarding‬‭interpretation‬‭of‬‭the‬‭terms‬‭and‬‭conditions,‬‭or‬

‭quality,‬‭the‬‭decision‬‭of‬‭the‬‭Executive‬‭Engineer,‬‭EHV‬‭O&M‬‭Division‬‭I‬‭Pune‬‭will‬‭be‬‭final‬‭and‬

‭binding on the contractor.‬

‭b)Not‬‭withstanding‬‭anything‬‭stated‬‭here,‬‭all‬‭other‬‭Standard‬‭Terms‬‭and‬‭conditions‬‭prescribed‬
‭by‬ ‭MSETCL,‬‭regarding‬‭supply,‬‭which‬‭are‬‭not‬‭specifically‬‭stated‬‭here,‬‭are‬‭also‬‭applicable‬‭to‬
‭this‬‭contract‬‭and‬‭shall‬‭also‬‭form‬‭a‬‭part‬‭of‬‭the‬‭contract‬‭and‬‭shall‬‭be‬‭binding‬‭on‬‭the‬‭successful‬
‭bidder.‬

‭c)The‬‭undersigned‬‭reserves‬‭right‬‭to‬‭Accept/Reject/Cancel‬‭the‬‭above‬‭tender‬‭without‬‭assigning‬
‭any‬ ‭reasons‬ ‭thereof.‬ ‭Irrelevant‬ ‭documents‬ ‭if‬ ‭attached‬ ‭the‬ ‭bidder‬‭may‬‭be‬‭liable‬‭for‬‭rejection‬
‭which may please be noted.‬

‭28. DISPUTE:‬
‭In‬‭case‬‭of‬‭difference‬‭of‬‭opinion,‬‭misinterpretation‬‭of‬‭any‬‭of‬‭the‬‭condition‬‭of‬‭the‬‭contract.‬‭In‬
‭connection‬ ‭with‬ ‭or‬ ‭arising‬ ‭out‬ ‭of‬ ‭the‬‭condition‬‭or‬‭during‬‭the‬‭period‬‭work,‬‭the‬‭decision‬‭of‬
‭the under signed‬‭shall be final & binding on you.‬



‭29‬‭.‬ ‭While‬ ‭providing‬ ‭material,‬ ‭if‬ ‭any‬‭loss‬‭is‬‭caused‬‭to‬‭MSETCL,‬‭the‬‭same‬‭will‬‭be‬‭recover‬
‭from you & work to be attended by you at your cost & risk only.‬

‭Thanking you.‬

‭Encl: Schedule A,B & C.‬

‭Yours faithfully,‬

‭Sd/-‬
‭[ V.V.Borkar ]‬

‭Executive Engineer‬
‭EHV O&M Division- I, Pune.‬

‭Copy s.w.rs to:‬‭1. The Superintending Engineer, EHV‬‭O&M Circle, Pune‬
‭Copy to‬‭:            1. The Dy. Manager (F&A), Division-‬‭I, Pune.‬



‭MAHARASHTRA STATE  ELECTRICITY  TRANSMISSION CO. LTD.‬
‭EHV O&M DIVISION-01, Pune‬

‭Schedule A‬

‭Sub:‬ ‭-‬ ‭Work‬ ‭of‬ ‭providing‬ ‭Buchholz‬‭relay‬‭for‬‭power‬‭transformer‬‭at‬‭various‬‭EHV‬‭substation‬

‭under EHV O&M Division-1,Pune.‬

‭Sr.‬
‭No‬

‭Particulars of‬
‭work‬

‭SAP‬
‭Material‬
‭No.‬

‭Unit‬ ‭Qty.‬ ‭Ex-Works‬
‭Unit Rate‬

‭GST @‬
‭18%‬
‭(Rs.)‬

‭Total‬
‭unit‬
‭Rate‬

‭Amount‬

‭1‬

‭Magnetic reed‬
‭type Buchholz‬
‭relay for main‬
‭tank 25MVA‬
‭Transformer‬

‭500001459‬ ‭EA‬ ‭4‬ ‭11508.00 ‬ ‭2092.15 ‬ ‭13715.23‬ ‭54860.94 ‬

‭2‬

‭Magnetic reed‬
‭type Buchholz‬
‭relay for main‬
‭tank of‬
‭40-50MVA‬
‭Transformer‬

‭500024439‬ ‭EA‬ ‭2‬ ‭15344.00 ‬ ‭2789.54 ‬ ‭18286.98‬ ‭36573.96 ‬

‭3‬

‭Magnetic reed‬
‭type Buchholz‬
‭relay for main‬
‭tank of‬
‭150-200MVA‬
‭ICT‬

‭500026250‬ ‭EA‬ ‭1‬ ‭ 14101.87‬ ‭2563.72 ‬ ‭16806.6 ‬ ‭16806.6 ‬

‭4‬

‭Magnetic reed‬
‭type Buchholz‬
‭relay for main‬
‭tank of 100‬
‭MVA‬
‭Transformer‬

‭500029670‬ ‭EA‬ ‭2‬ ‭ 14101.87‬ ‭2563.72 ‬ ‭16806.6 ‬ ‭33613.21 ‬

‭Total‬ ‭   9‬ ‭ 141854.7‬

‭The detailed specifications Buchholz relay at Various substation under EHV O&M‬
‭Division-1 Pune.‬

‭Specification‬‭:-1.Alarm and 2.Trip contact Reed switch‬‭.Alluminum die casting body. All‬
‭joint by ‘O’ring to avoid the leakage. Air injection test device with non  return valve, Electric‬
‭test device with push button for checking of 1.alarm and 2 trip contact terminals cover with‬
‭top cover assembly.‬

‭Yours faithfully,‬

‭Sd/-‬
‭[ V.V.Borkar ]‬

‭Executive Engineer‬
‭EHV O&M Division- I, Pune‬



‭MAHARASHTRA STATE  ELECTRICITY  TRANSMISSION CO. LTD.‬
‭EHV O&M DIVISION-01, Pune‬

‭Schedule B‬

‭Sub: -‬‭Work of providing Buchholz relay for power‬‭transformer at various EHV substation‬
‭under EHV O&M Division-1,Pune.‬

‭SR.‬ ‭Name of SS‬ ‭Description of Buchholz‬
‭relay‬ ‭Requirement‬

‭1‬ ‭132 kV Ganeshkhind‬ ‭25 MVA 132/11 kV TF‬ ‭2‬
‭2‬ ‭132 kV NCL‬ ‭25 MVA 132/11 kV TF‬ ‭1‬
‭3‬ ‭132 kV Kothrud‬ ‭25 MVA 132/11 kV TF‬ ‭1‬
‭4‬ ‭132 kV Mundhwa‬ ‭50 MVA 132/22 kV TF‬ ‭1‬
‭5‬ ‭132 kv GIS Rastapeth‬ ‭-‬ ‭NIL‬
‭6‬ ‭132 kV Kharadi‬ ‭-‬ ‭NIL‬
‭7‬ ‭132 kV Phursungi‬ ‭-‬ ‭NIL‬
‭8‬ ‭220 kV Theur‬ ‭50 MVA 220/22 kV TF‬ ‭1‬
‭9‬ ‭220 kV  Phursungi‬ ‭200 MVA 220/132 kV ICT‬ ‭1‬
‭10‬ ‭220 kV  Parvati‬ ‭100 MVA 220/22 kV TF‬ ‭1‬
‭11‬ ‭220 kV  Khadki‬ ‭100 MVA 220/22 kV TF‬ ‭1‬
‭12‬ ‭220 kV  Magarpatta‬ ‭-‬ ‭NIL‬
‭13‬ ‭220 kV  Serum‬ ‭-‬ ‭NIL‬
‭14‬ ‭220 kV  Nandedcity‬ ‭-‬ ‭NIL‬
‭15‬ ‭220 kV GIS Kondhwa‬ ‭-‬ ‭NIL‬

‭Yours faithfully,‬

‭Sd/-‬
‭( V.V.Borkar )‬

‭Executive Engineer‬
‭EHV O&M Division-I Pune‬



‭MAHARASHTRA STATE  ELECTRICITY  TRANSMISSION CO. LTD.‬
‭EHV O&M DIVISION-01, Pune‬

‭Schedule C‬

‭LIST OF SUBSTATIONS UNDER EHV (O&M) DIVISION-1, PUNE:‬

‭Sr.No.‬ ‭Name of Substation‬ ‭Address‬ ‭Contact No.‬

‭1‬ ‭220 kV Theur‬ ‭Theur, Tal. Haveli.‬ ‭7447440235‬

‭2‬ ‭220 kV Phursungi‬ ‭Pune Saswad Road, Phursungi.‬ ‭7447440256‬

‭3‬ ‭220 kV Parvati‬ ‭Sinhgad Road, Pune.‬ ‭7447440242‬

‭4‬ ‭220 kV Khadki‬ ‭Ammunition factory,Khadki,Pune.‬ ‭7447440249‬

‭5‬ ‭132 kV Mundhwa‬ ‭Bharat forge premises, Mundhwa,Pune.‬ ‭7447440225‬

‭6‬ ‭132 kV Kothrud‬ ‭Kothrud, Pune.‬ ‭7447440809‬

‭7‬ ‭132 kV NCL‬ ‭NCL Premises, Pashan,Pune.‬ ‭7447440227‬

‭8‬ ‭132 kV Ganeshkhind‬ ‭Near chaturshringi temple, Pune.‬ ‭7447440221‬

‭Sd/-‬
‭( V.V.Borkar )‬

‭Executive Engineer‬
‭EHV O&M Division-1‬


