MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO LTD
CIN no. U40109MH2005SGC153646

Office of the EXECUTIVE ENGINEER
MAHA EHV O&M DIVISION, Pimpri-Chinchwad
S i 4 Near 220 KV S/S Chinchwad
Bijlinagar, Chinchwad, Pune —411 033.
Email ID :- ee61b0@mahatransco.in
(CIN No. U40109MH2005SGC153646)

&

7t firemfe 2k 340

No.: EE/PCDN/Pune/Tech/384 Date: 17.04.2025

Subject: - SRM E-enquiry for supply & erection of Surge Arrestor Counters at various EHV
substation under EHV O&M Pimpri Chinchwad Division, Pune. (RFx No.7000036109).

Dear Sir,
Online bids are invited in two bid system for SRM E-enquiry in r/o supply & erection of
Surge Arrestor Counters at various EHV substation under EHV O&M Pimpri Chinchwad Division,

Pune on or before 24.04.2025 at 18:00Hrs on following Terms and Conditions: -

TERMS AND CONDITIONS :

Submission of bid:
Two bid systems should be followed for submitting the offer. Uploading of required documents
shall be done on MSETCL’s SRM E-tender website https://srmetender.mahatransco.in

A. Techno —Commercial bid:

This should contain following valid documents certificates to be uploaded as a proof of qualifying
pre-requisites, broachers, etc.

1. Scanned copy of EMD receipt. In case of EMD exemption shall submit an undertaking duly

notarized stating that enterprise shall supply all the materials of intended work contract,

manufactured from its own unit. Also the registration of Micro & small enterprises should be valid

on the date of submission of bid & the validity of same should be verified by certified charted

accountant in practice.

2. Valid copy of PAN card.

3. Valid copy of GSTIN registration.

4. LT return for latest three financial years (FY. 2021-22,2022-23,2023-24)

5. Valid shop act & establishment registration or NOC of Grampanchayat or Udyog Aadhaar
certificate.

o

Valid Electrical contractor (registration) License.

7. Bidder should have experience of similar work (means work of supply & erection of EHV surge
arrestor or Surge Arrestor counters) during last Seven (07) years from the scheduled date of Bid
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submission in power sector of state Government OR central Government utility in India.

The bidder should submit the experience certificates for satisfactory completion of above-
mentioned work duly signed by the officer not below the rank of Executive Engineer or
equivalent along with work order copies as above.

If any of above document is not uploaded or found not as per TQR in Techo commercial bid such
bid will be rejected.

All General/Technical/Commercial Terms and conditions of the contract of the company are

applicable to this contract.

B. Commercial bid: -

Bidder should upload the digitally signed price bid under commercial bid online.

1.

Techno-commercial bid will be opened online for all received bids. After verifying the all
documents /certificates submitted in techno commercial bid for prequalification as mentioned
above, if it is found that, the tender fulfills the desired prerequisites, the Price bid will be opened
online. If the same is not found to be meeting the prerequisite, the commercial bid shall not be
opened. Tenders with incomplete details or not submitted in prescribed tender form etc. are
liable to reject.

This office reserves all the rights to reject any or all tenders without assigning any reasons
thereof.

The estimated rates given by this office are inclusive of all taxes. However, the bidder has
to quote rates exclusive of all Taxes. The taxes have to be quoted separately along with
HSN / SAC code (GST codes) for individual items & it is mandatory for all bidders

The technical documents should be uploaded in the Technical bid & Commercial documents
/offer/price bid should be uploaded separately. In case both Technical & Commercial bid are
uploaded in one file wrongly, the offer will be rejected.

C. Terms and Conditions

1.

AGREEMENT: - Bidder will have to execute the agreement bond with the Executive Engineer,
EHV O&M Division Pimpri Chinchwad, Pune on stamp paper of Rs. 800/- within 7 days from
date of issue of LOI. The cost of stamp paper will be borne by the contractor. After submission
of agreement, the contractor will be called for scheduling the date of signing & execution of
agreement in the office of Executive Engineer, EHV O&M Division, Pimpri Chinchwad, Pune.
Until the agreement is executed, the MSETCL will not be liable to pay nor shall the bidder be
entitled to claim amount due or payable under the contract. The necessary stamp duty for the
agreement shall be borne by the bidder.

SECURITY DEPOSITE: - Bidder will have to pay Security Deposit of 10% of the work
order value within 7 days from the date of issue of LOI in the form of FDR/B.G. of any
Nationalized/ scheduled Bank in the favor of “MSETCL” at the office of The Executive
Engineer, EHV O&M Dn Pimpri Chinchwad Pune, valid for one year or online payment
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6.

7.

NEFT/RTGS. If you fail to do so, the SD will be recovered from your first bill with interest
18% applicable. The Security deposit will be refunded only after satisfactory completion of the
guarantee period. Also, you will have to apply for refund of SD within 6 months after
completion of guarantee period. If you fail to apply within stipulated period, the action as per
CO’s rules will be taken.

SCOPE OF WORK ; The scope of work includes for Supply & erection of Surge Arrestor
counters at various EHV substation under EHV O&M Pimpri Chinchwad Division, Pune

The above said work shall be carried out as per mentioned in Schedule A & B.

The technical specifications of LA counter is as follows,
I.  Range of meter : 0-5 mA
II.  0-3 mA Green Zone &3-5 mA Red Zone
III.  Housing -Material :AL Alloy
IV.  Protection :IP 67
V.  Electromechanical Type
VI.  Gasket : Butyl Rubber

VALIDITY: Validity of the order is upto one year from the date of issue of order or exhaust of
order amount whichever is earlier.

WORK EXECUTION SCHEDULE & COMPLETION PERIOD:-

The work should be executed strictly as per Scope and Schedule ‘A’ within Six (06) months
from date of handing over of site and as per instruction of concern Engineer Incharge.

The execution of work is to be planned & should be carried out in consultation with the
Executive Engineer or his representative and as per Scope and Schedule ‘A’ strictly by
following the standard practices, processes & methods of MSETCL.

The contractor should co-ordinate with the concerned Substation Incharge for outages for
execution of the work. The necessary outages will be arranged by concerned Substation
Incharge.

SUPPLY OF MATERIAL:

a) The material to be supplied shall be new, manufacturer standard make and as per Scope and
Schedule ‘A’, with guarantee of 1 year and should be inspected by concern Engineer
Incharge before starting the work.

b) If the quality of material is not found as per the technical specification mentioned in the
scope of work and not found satisfactory, then said material is liable to be reject.

DISPATCH INSTRUCTION:

The contractor will have to supply the material to the concern Substation under EHV O&M
Division, Pimpri Chinchwad.
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8. PACKING/ HANDLING & TRANSPORATTION OF MATERIAL:

a)

b)

The contractor should be fully responsible for packing, forwarding & transportation of
material by any other authorized mode of transport, clearance of equipment & further
transportation of site place to work/ storage yard, etc. in respect of material in contractor’s
scope.

The contractor should pack & crate all material in such a manner as to protect them from
deterioration & damage during rail/ road or any other authorized mode of transfer. The
contractor should be held responsible for all damages/ losses.

c) The contractor should notify the owner regarding date of each shipment from their/

manufacturer works. They should give all shipping information concerning the weight, size
& contents of each packing including any other information if the owner may require.

9. PENALTY:

a.

Performance of work: If it is found that performance of work is unsatisfactory, or not as
per norms of MSETCL, the contract is liable for termination at any stage of work without
giving any prior notice and at contractor’s entire risk & cost. The security deposit paid by the
contractor shall be forfeited in that case.

b. Delay in execution of work: In case of delay in execution of work beyond work completion

period, penalty @ "2 % per delayed week, maximum to 10% of bill amount shall be levied on
contract value. If the work is not carried out in the stipulated period, the works will be got
done departmentally or through any other agency at your risk and cost even at higher rates, in
addition to the penalty that shall be chargeable as mentioned above.

c. Penalty for partly completion of work: In case the contractor fail to complete the work

entrusted, partly or fully, the balance work will be carried out through other agency and
difference in cost will be recovered from contractor’s bill and S.D. & the over & above
balance shall be recovered from contractor or else penalty will be charged, maximum up to
10 % of order value whichever is higher.

d.To impose penalty in above (a), (b) & (c) case, for execution of work is discretion of

respective Sub-station Incharge under EHV O&M Division, Pimpri Chinchwad with due
justification.

10. GUARANTEE:

The work as a whole shall be guaranteed for trouble free service for period of 1 year from
the date of final acceptance of the work by concern incharge. All the Surge Arrester Counter
should be guaranteed/warranted period of at least 1 year. Any defect/damage/failure, if
noticed during the guarantee/warrantee period, the Surge Arrestor counters shall be liable for
replacement. If supplied material found defective due to bad design or workmanship that
should be replaced by the contractor free of cost immediately or otherwise same will be
deducted from your bill/ S.D. All costs for the repair and/ or replacement of defective parts
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11.

12.

13.

such as dismantling, re-erection, supply, transportation, etc. shall be to the account of the
Contractor.

SUBMISSION OF BILLS / PAYMENT OF BILLS: The tax invoice/ if applicable
E-Invoice along with Guarantee/ warrantee Certificate, JIMC/ MOM, MRC/ Gate pass/
Delivery challan signed by both parties & advance revenue stamp receipt should be
submitted in triplicate to the concern Engineer incharge. Please quote PAN No. on the bill
with bank details for RTGS/ NEFT Payment. The service entry of the bills will be done by
concerned incharge in SAP. Scrutinizing & auditing will be done at Division Office.

Payment will be effected within reasonable time & as per availability of funds at Division
Office.

RISK & COST: - MSETCL does not take any risk and will not pay any compensation for
fatal/ non-fatal accidents to persons deployed by the contractor for the work, while carrying
out the work under contract nor anything will be paid towards damages to the contractor
vehicle/T&P etc. If any accident occurs to any of worker/ Supervisor/or outsiders during the
work, the same will be on the contractor’s account & if any expenditure is done towards
medical aid that can be recovered from the contractor bill. MSETCL will not be responsible
for such accident/ compensation payment etc.

The works whether fully completed or incomplete, all the materials, machinery, T&P
temporary building, and other things connected therein shall remain at the risk and in the
sole charge of the contractor until the completed work has been handed over to the Engineer
In-Charge and till completion certificate has been obtained from the Engineer In-Charge.
Until such handing over of the completed work, the contractor shall at his own risk &cost
take all precautions reasonably necessary to keep all the aforesaid works and other things
connected therewith, free from any loss or damage. In the event of the same or any part
thereof being lost or damaged, he shall reinstate and make good such loss or damage, at his
own cost & risk.

INSURANCE AND PAYMENT OF CONTRACTOR PERSONNEL: Personnel
employed by the contractor for execution of this contract shall be under Workmen’s

Compensation Act as required under the relevant provisions of the Contract (Labour/
Regulation and Abolition) Act 1979. It is whole responsibility of the contractor.

14. SAFTY: The contractor should ensure the safety of all the workmen, materials and

equipment at work site. The contractor will be responsible for providing of all safety
notices and safety equipment required. M.S.E.T.C.L will not be responsible for any
accident or damages thereof due to contractor’s worker’s negligence on non-observance of
our instructions. The contractor has to bear the compensation to their worker’s in case of
any accident.

15. IDLE LABOR HOURS: In case of suspension of work, or delay in work, non-sanction of

outage due to any reason or stay order of the Court of Law no compensation will be paid by
the Company for idle labors /idle machinery etc., for that period.
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16.

17.

18.

19.

20.

21.

22,

23.

24.

25.

Any breakage/damage occurred to MSETCL material/ Equipment / theft of material if any,
asset during the work shall be recovered from the contractor bills as per rules.

The contractor will not be entitled to claim any interest on amount payable to them.

LOSS OF MATERIAL: The contractor will have to keep their material in their safe
custody. MSETCL will not be responsible for the loss of the material kept at MSETCL’s
site. The accommodation for the contractor’s staff shall not be provided by the MSETCL.

TOOLS AND PLANTS: All kinds of Tools, plants, Tackles and machines etc., are to be
arranged by the contractor at their cost. Company will not spare anything on this account.

HOUSING & ACCOMMODATION: The contractor will have to make their own
arrangement for the housing of their staff and labours.

SITE CLEARANCE: The contractor should, during the progress of work, keep the site
reasonably free of all unnecessary obstruction and shall store the material neatly so as not
to cause any obstruction for normal working / operations.

In case of any conflicting instructions or any difference of opinion about any point or in
case of any dispute about this tender specification/contract/ work order for interpretation of
any of the clause/terms conditions of this contract, the decision of the Executive Engineer,
EHV O&M Dn Pimpri Chinchwad Pune about the interpretation of any terms and
conditions will be final and binding on the contractor.

TERMINATION OF CONTRACT:- The undersigned reserves the right to accept or
reject the tender/enquiry in part or full. The undersigned reserves the right to terminate the
contract at any time during the contract period by giving appropriate notice of 7 days
without assigning any reasons, if it is found that the contractor is not able to cope up with
or discharge duties satisfactory/or not able to execute the work as per the order conditions.
The discretion of the contract operating authority shall be final & binding on the contractor.

TAXES:- Income Tax & all other applicable taxes will be deduced as per prevailing rates

from the contractor’s bill, as per rule, if applicable. GST Number should be mentioned on
the bill.

HINDRANCE OF WORK:- If the work has to be suspended due to any reason, shut
down etc., the MSETCL shall not pay any compensation/ damage to the contractor towards
items like labor, idle machinery, vehicle etc. however in such cases the contractor will be
paid for the actual work executed by them under the supervision & measured by concerned
engineer.

26. SUB- LETTING OF CONTRACT: The contract or any part thereof shall not be

assigned, transferred, or sublet.

27. FORCE MAJEURE: Only the following conditions shall be considered for the purpose

of this clause.
a) Natural Phenomenon such as floods, Draughts, Earthquakes, Epidemics etc.
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Copy to:
1.

28.

29.

b) Acts of any Government, Domestic or Foreign such as war (declared or undeclared)
Priorities, Guarantees Embargoes etc.

c) The party affected by ‘Force Measure’ shall within 15 days of the occurrence of such
a cause, notify the MSETCL in writing with sufficient documentary proof.

d) Non availing/ non approving of outage due to system constraints.

APPLICABILITY OF GENERAL CONDITIONS OF CONTRACT: All other
Standard Terms and conditions prescribed by M.S.E.T.C.L., regarding supply and work,
which are not stated here, are also applicable to this contract.

JURISDICTION: All disputes or differences arising under out of or in connection with
this contract, if concluded, shall be subject to exclusive jurisdiction of PUNE Court only.

Yours faithfully,

Sd/-
Executive Engineer
EHV O & M Division, Pimpri Chinchwad

The Dy. Manager (F&A), Dn Pimpari-Chinchwad, Pune.

2.

Notice Board
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MAHANATRANSCO

Maharashtra State Electricity Transmission Co. Lid.

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED,
EHV O & M DIVISION, PIMPRI CHINCHWAD, PUNE.
SCHEDULE ‘A’
Sub:- Work of Supply & erection of Surge Arrestor counters at various EHV substation under EHV
O&M Pimpri Chinchwad Division, Pune

Unit Quantity Total unit

Rate incl. all
St Particular atencl. a Total
No taxes

(Rs.)

A | Supply Part

1 | Supply of Surge Arrestor counters EA 34 15,399/- 5,23,566.00

B | Service Part

2 | Erection of Surge Arrestor counters EA 34 936/- 31823.99

5,55,390/-
Grand Total

| Rs. Five Lakhs Fifty Five Thousand Three Hundred Ninety Only (including all taxes)
Note:
1. Above rates are inclusive of taxes & duties (GST).
2. The measurement will be recorded as per actual execution of work only.
3. The rates indicated are inclusive of to and fro charges of manpower & transportation of

required material from your site to MSETCL site.

Sd/-
Executive Engineer
EHV O & M Division, Pimpri Chinchwad
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MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED,
EHV O & M DIVISION, PIMPRI CHINCHWAD, PUNE.
SCHEDULE ‘B’
Sub:- Work of Supply & erection of Surge Arrestor counters at various EHV substation under EHV
O&M Pimpri Chinchwad Division, Pune

Sr. No. | Name of the S/s Quantityin
Nos.

1 220kV Bhosari 1 S/S 2

2 220kV Chinchwad-1 S/S 11

3 220kV Chinchwad-2 S/S 4

4 220kV Flagship S/Stn 2

5 220kV Hinjwadi 1 S/S 5

6 220kV Pegasus S/S 4

7 220kV Telco S/S 5

8 132KV Markal S/S 1

Sd/-

Executive Engineer
EHYV O & M Division, Pimpri Chinchwad
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