



**400kV R.S. (O&M) Division Lonikand,
Sambhaji Nagar, At Post: Lonikand, Tal: Haveli, Dist Pune-412 216**

Amendment -1

**Re-tender for Providing skilled & unskilled labor on outsourcing basis at
400kV R.S. (O&M) Division Lonikand (Zone III)
(RFx No. 700005809)**

Tender No: EE/400kV/RS (O&M)/DN/LNKD/Tech/T-5/2017-18

SPECIAL CONDITIONS:

Commercial (Part-II) –

1. Bidders have to submit/resubmit their response as under:
 - i. ENTER BASIC PRICE [Including all i.e. PF, PT, Special allowance, HRA, Bonus & all other expenses along with agency's profit percentage etc.] IN EX-WORKS FEILD
 - ii. ENTER PREVAILING RATE OF GST IN VAT% FIELD AS FOLLOWS:-
 1. IN CASE SGST AND CGST IS APPLICABLE, THE SUMMATION OF THESE TAXES [SGST + CGST] TO BE ENTERED IN THE VAT% FIELD
 2. IN CASE IGST IS APPLICABLE, THE SAME TO BE ENTERED IN THE VAT% FIELD

BIDDERS WHO HAVE SUBMITTED THEIR RESPONSE PRIOR TO ISSUANCE OF THIS AMMENDMENT HAVE TO INVARIABLY EDIT AND RE-SUBMIT THEIR RESPONSE AGAINST THE AMMENDED RFX, FAILING WHICH THEIR OFFER IS LIABLE FOR REJECTION

❖ OFFERS NOT SUBMITTED IN ABOVE MANNER ARE LIABLE FOR REJECTION

The revised estimated cost is Rs. 966254/- (Rs. Nine Lakhs Sixty Six Thousand Two Hundred Fifty Four only) including GST. All other terms & conditions are remain same as per re-tender document.

The revised schedule is enclosed herewith.

Executive Engineer
400kV R.S. (O&M) Dn. Lonikand

Revised Estimate for providing skilled & Unskilled labors on outsourcing basis at 400kV R.S.
(O&M) Division Lonikand (Zone III)

Sr. No.	Labor category	Unit	Qty. (Days)	Rate/Day/ Labour	Amount (Rs.)
1	3 nos. of Skilled persons for office work	Days	915	461.82	422565.30
2	1 no. of Skilled person as a vehicle driver	Days	300	465.07	139521.00
3	2 nos. of Unskilled persons as a Peon for office work	Days	611	420.25	256772.75
			Total (Rs.)		818859.05
			+18% G.S.T.		147394.63
			G. Total (Rs.)		966253.68
			Say (Rs.)		966254.00

The estimated cost is Rs. 966254/- (Rs. Nine Lakhs Sixty Six Thousand Two Hundred Fifty Four only) including GST.

The above rates are taken by considering the special allowance for the period from 01.01.2017 to 30.06.2017.

Executive Engineer
400kV R.S. (O&M) Dn. Lonikand