

Notice for e-Tender Extension dates

This office had floated e-tender towards “Work of “Supply, Erection, Testing & Commissioning of **33 kV Shunt Capacitor Banks** with allied equipments along with Civil Works at **132 kV Patur (2x5 MVAR), 132 kV Murtizapur (2x5 MVAR) & 132 kV Durgwada S/S (1x5 MVAR)** under EHV O&M Circle, Akola” for a period of 30 days from 30.05.2017 to 01.07.2017 vide e-tender no. MSETCL / SE / EHV / O&M / CRL / AKL / Tech / 2017-18/**T-03 (RFx No. 700005537)**.

Now the tender submission date is hereby extended for 07 days. The revised extended dates are as below.

| Sr. No. | Particulars | Previous Dates | New extended dates |
|----------------|---------------------------------|--------------------------------------|--------------------------------------|
| 1 | Start Date | From Date 30.05.2017 @ 15:00 Hrs | From Date 19.07.2017 |
| 2 | Submission Deadline | Upto 01.07.2017 10:00 hrs. | Upto 27.07.2017 @ 10:00 hrs |
| 3 | Technical Response opening Date | 01.07.2017, 11:00 Hrs,, if possible. | 27.07.2017 , 11:00 hrs, if possible. |
| 4 | Price Bid opening Date | 01.07.2017, 15:00 Hrs, if possible | 27.07.2017 , 15:00 hrs, if possible |

Please note.

**SUPERINTENDING ENGINEER
EHV O&M CIRCLE, AKOLA**

Notice for e-Tender Extension dates

This office had floated e-tender towards “Work of “Supply, Erection, Testing & Commissioning of **33 kV Shunt Capacitor Banks** with allied equipments along with Civil Works at **132 kV Risod (2x5 MVAR), 132 kV Mangrulpir (2x5 MVAR) & 132 kV Khamgaon S/S (2x15 MVAR)** under EHV O&M Circle, Akola” for a period of 30 days from 30.05.2017 to 01.07.2017 vide e-tender no. MSETCL / SE / EHV / O&M / CRL / AKL / Tech / 2017-18/T-04 (RFx No. 7000005545).

Now the tender submission date is hereby extended for 07 days. The revised extended dates are as below.

| Sr. No. | Particulars | Previous Dates | New extended dates |
|----------------|---------------------------------|--------------------------------------|--------------------------------------|
| 1 | Start Date | From Date 30.05.2017 @ 15:00 Hrs | From Date 19.07.2017 |
| 2 | Submission Deadline | Upto 01.07.2017 10:00 hrs. | Upto 27.07.2017 @ 10:00 hrs |
| 3 | Technical Response opening Date | 01.07.2017, 11:00 Hrs,, if possible. | 27.07.2017 , 11:00 hrs, if possible. |
| 4 | Price Bid opening Date | 01.07.2017, 15:00 Hrs, if possible | 27.07.2017 , 15:00 hrs, if possible |

Please note.

**SUPERINTENDING ENGINEER
EHV O&M CIRCLE, AKOLA**

Notice for e-Tender Extension dates

This office had floated e-tender towards “Work of “Supply, Erection, Testing & Commissioning of **33 kV Shunt Capacitor Banks** with allied equipments along with Civil Works at **132 kV Deulgaon Mahi (2x5 MVar), 132 kV Dhad (2x5 MVar), 132 kV Buldhana (2x5 MVar) & 132 kV Dusarbid S/S (1x10 MVar)** under EHV O&M Circle, Akola” for a period of 30 days from 30.05.2017 to 01.07.2017 vide e-tender no. MSETCL / SE / EHV / O&M / CRL / AKL / Tech / 2017-18/T-05 (RFx No. 7000005546).

Now the tender submission date is hereby extended for 07 days. The revised extended dates are as below.

| Sr. No. | Particulars | Previous Dates | New extended dates |
|----------------|---------------------------------|--------------------------------------|--------------------------------------|
| 1 | Start Date | From Date 30.05.2017 @ 15:00 Hrs | From Date 19.07.2017 |
| 2 | Submission Deadline | Upto 01.07.2017 10:00 hrs. | Upto 27.07.2017 @ 10:00 hrs |
| 3 | Technical Response opening Date | 01.07.2017, 11:00 Hrs,, if possible. | 27.07.2017 , 11:00 hrs, if possible. |
| 4 | Price Bid opening Date | 01.07.2017, 15:00 Hrs, if possible | 27.07.2017 , 15:00 hrs, if possible |

Please note.

**SUPERINTENDING ENGINEER
EHV O&M CIRCLE, AKOLA**