



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.  
EHV Projects Dn, Kalyan.  
Amendment in the RFx said below due to implementation of GST**

Tender No.	RFx/Event No.	Name of work	Amendment	Due date of submission	Extended due date
EE/EHV/P/Dn/KYN/T-18/2017-18	7000004883	Retender for Work of Rerouting/ Height raising of 220kV Tarapur-Boisar-Borivali line at Loc no 37 for DFCCIL Railway project under EHV Projects Dn, Kalyan... Labour Portion	Due to implementation of GST from 01.07.2017	15.06.2017	30.07.2017
EE/EHV/P/Dn/KYN/T-19/2017-18	7000004893	Retender for Work of Rerouting/ Height raising of 220 KV Padghe Vasai line between Loc No 48-52 for DFCCIL railway Project under EHV Projects Dn Kalyan.....Labour portion		15.06.2017	30.07.2017
EE/EHV/P/Dn/KYN/T-20/2017-18	7000004896	Retender for Work of Rerouting work of 220 KV D/C Boisar-PGCIL II line between Loc No 1-3 for DFCCIL railway Project under EHV Projects Dn Kalyan.....Labour portion		15.06.2017	30.07.2017

**The other terms & condition will be the same as it is. The bidder shall take note of the amendment sheet attached separately in the RFx change please.**

S/d  
Executive Engineer.  
EHV Projects Dn, Kalyan.