

Maharashtra State Electricity Transmission Company Ltd.
EHV CC O&M ZONE, AMRAVATI
(CIN No.U40109MH2005SGC153646)


The Chief Engineer
Old Power House Premises,
Behind Dafrin Hospital ,Amravati.444601
Ph. No. – 0721-25 52880 (P), 25 52870 (O)
Fax No. 0721-2552860
email: ceamravati@mahatransco.in

CORRIGENDUM NOTICE

This office has floated following 'e-tenders' for Balance work of construction of 220kV Kalmeshwar –Warud DCD line , on TKC under EHV PCO&M zone, Amravati. All the interested Agencies / Vendors are requested to note the following changes in the tenders.

Sr. No	Tender No.	Description	Amendment
1.	CE/EHV/CCO&M/Zone/Amt/Tech/17-18/ T-18 (1 st call) RFx No. 7000006454	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 1-43 (Phase -I)from Kalmeshwar end of route length 12.5 km route under EHV CCO&M zone, Amravati on turnkey basis.	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 1-43 (Phase -I)from Kalmeshwar end of route length 12.5 km route under EHV CCO&M zone, Amravati on turnkey basis. Under risk & cost of M/s JSL.
2	CE/EHV/CCO&M/Zone/Amt/Tech/17-18/ T-19 (1 st call) RFx No. 7000006455	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 44 to 94 (Total Loc 51) phase-II from Kalmeshwar end of route length12.5 km route under EHV CCO&M zone, Amravati on turnkey basis.	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 44 to 94 (Total Loc 51) phase-II from Kalmeshwar end of route length12.5 km route under EHV CCO&M zone, Amravati on turnkey basis. Under risk & cost of M/s JSL.
3	CE/EHV/CCO&M/Zone/Amt/Tech/17-18/ T-20 (1 st call) RFx No. 7000006457	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 95 to 168 (Total Loc 74) phase-III from Kalmeshwar end of route length12.5 km route under EHV CCO&M zone, Amravati on turnkey basis.	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 95 to 168 (Total Loc 74) phase-III from Kalmeshwar end of route length12.5 km route under EHV CCO&M zone, Amravati on turnkey basis. Under risk & cost of M/s JSL.
4	CE/EHV/CCO&M/Zone/Amt/Tech/17-18/ T-21 (1 st call) RFx No. 7000006464	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 169 to230 (Total Loc 62) phase-IV from Kalmeshwar end of route length 16.4 km route under EHV CCO&M zone, Amravati on turnkey basis.	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 169 to230 (Total Loc 62) phase-IV from Kalmeshwar end of route length16.4 km route under EHV CCO&M zone, Amravati on turnkey basis. Under risk & cost of M/s JSL.
5	CE/EHV/CCO&M/Zone/Amt/Tech/17-18/ T-22 (1 st call) RFx No. 7000006458	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 231 to 313 upto Gantry of Warud S/S (Total Loc. 81) Phase -V from Kalmeshwar end of route length 25.7 km route under EHV CCO&M zone, Amravati on turnkey basis.	Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 231 to 313 upto Gantry of Warud S/S (Total Loc. 81) Phase -V from Kalmeshwar end of route length 25.7 km route under EHV CCO&M zone, Amravati on turnkey basis. Under risk & cost of M/s JSL.

All other terms & conditions of SRM e-tenders No. from T-18 to T-22, except above, will remains unchanged.



(B.T. Raut)
Chief Engineer