

Notice for SRM e-tender Extension

This office had floated following e-tender towards

- i) **T-18:** Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 1-43 (Phase-I) from Kalmeshwar end of route length 12.5 km route under EHV CCO&M zone, Amravati on turnkey basis under risk and cost of M/s JSL **RFx No.7000006454**
Estimated cost: **Rs. 7,03,72,788/-**.

under EHV CC O&M zone, Amravati. Due to poor response the dates of this SRM tenders are further extended as below.

| S.N. | Particulars | New extended dates |
|-------------|------------------------------|---------------------------------------|
| 1 | Date of submission of tender | 01.12.2017 up to 23.59 hrs. |
| 2 | Technical Bid opening | 02.12.2017 at 11.00 hrs. if possible. |
| 3 | Commercial Bid opening | 02.12.2017 at 15:00 hrs. if possible. |

All the eligible venders are requested to submit their bids against the above said tender.

Please note.

-sd-

CHIEF ENGINEER
EHV CCO&M ZONE, AMRAVATI