

Notice for SRM e-tender Extension

This office had floated following e-tender towards

T-19: Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 44 to 94 (Total Loc 51) phase-II from Kalmeshwar end of route length 12.5 km route under EHV CCO&M zone, Amravati on turnkey basis under risk and cost of M/s JSL. (RFX no. 7000006455) 1st call.

RFx No.7000006455

Estimated cost: **Rs. 9,32,17,796 /-.**

under EHV CC O&M zone, Amravati. Due to poor response the dates of this SRM tenders are further extended as below.

S.N.	Particulars	New extended dates
1	Date of submission of tender	01.12.2017 up to 23.59 hrs.
2	Technical Bid opening	02.12.2017 at 11.00 hrs. if possible.
3	Commercial Bid opening	02.12.2017 at 15:00 hrs. if possible.

All the eligible vendors are requested to submit their bids against the above said tender.

Please note.

-sd-

**CHIEF ENGINEER
EHV CCO&M ZONE, AMRAVATI**