

## Notice for SRM e-tender Extension

This office had floated following e-tender towards

**T-22:** Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 231 to 313 upto Gantry of Warud S/S (Total Loc. 81) Phase –V from Kalmeshwar end of route length 25.7 km route under EHV CCO&M zone, Amravati on turnkey basis under risk and cost of M/s JSL (RFX No. 7000006458) 1<sup>st</sup> call.

Estimated cost: **Rs. 9,60,54,119** /-.

under EHV CC O&M zone, Amravati. Due to poor response the dates of this SRM tenders are further extended as below.

<b>S.N.</b>	<b>Particulars</b>	<b>New extended dates</b>
1	Date of submission of tender	01.12.2017 up to 23.59 hrs.
2	Technical Bid opening	02.12.2017 at 11.00 hrs. if possible.
3	Commercial Bid opening	02.12.2017 at 15:00 hrs. if possible.

All the eligible venders are requested to submit their bids against the above said tender.

Please note.

-sd-

**CHIEF ENGINEER**  
**EHV CCO&M ZONE, AMRAVATI**