



## MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

EHV Projects Division, MSETCL, Nasik 2nd Floor, Block No.08, New Administrative Building, Old Saikheda Road, Near Durga Mata Mandir, Sailanibaba Bus Stop, Jail Road, Nashik Road, Nashik. 422 101.
Contact No.: 0253-2403141 (O), 2403143 (Fax).
e-mail: ee5610@mahatransco.in
EE/EHV/CONST/DIV/NSK/Tech/ 1 1 6 9 1 - Date: 2 4 NOV 2017
То,
Sub: Work of shifting of 11KV/230V, 15x3 KVA single phase Transformer in Chinchwad

Shiwar , Tal-Malegaon near T.L. no. 305 of 220 KV Malegaon-Kalwan EHV line.

.Ref: Add.EE/EHV TL/Project/Sub Div/Malegaon/236 Dt 16.10.2017

Dear Sir,

The sealed & super scribed quotations are invited so as to reach this office on or before **08.12.2017** for Work of shifting of 11KV/230V, 15x3 KVA single phase Transformer in Chinchwad Shiwar , Tal-Malegaon near T.L. no. 305 of 220 KV Malegaon-Kalwan EHV line.as per enclosed schedule 'B' and following terms & conditions and subject to approval of the competent authority.

## **TERMS & CONDITIONS:**

- Scope of work: The said work should be carried out in accordance with the particulars and description enlisted in the enclosed Schedule-B.
- The rates should be quoted on firm quotation basis for supply of material, erection work, dismantling charges. All the rates should be inclusive of all taxes, labour charges, T&P, transportation etc. required for execution of the work.
- 3. All the instruments, T&P, vehicles, labours etc. shall be arranged by agency. No T&P or labour will be provided by the MSETCL.
- The Contractor should furnish details of Experience of similar nature of work, Electrical Contractor License, Shop Act, GST Registration certificate. PAN, TAN. etc. along with quotation.
- 5. The rates should be quoted in figures as well as in words.
- 6. 5% Security Deposit is to be deposited in Cash/Crossed DD/Cheque before commencement of work. The same shall be refunded to you after the satisfactorily Completion of the work.

- MSETCL will not be responsible If any damage is occurred to the contractor's equipment/T&P OR any accident to contractor's labours /personnel during work execution. Also, MSETCL will not be responsible if any theft/loss of contractor's material is occurred.
- 8. Any kind of loss to the MSETCL's property observed during the course of execution of work, by contractor's labour due to wrong operation shall be recovered from the bill.
- Income tax will be deducted as per prevailing rules from the bill & a certificate to that effect will be issued to the contractor.
- 10. The work should be completed within 10 days from the date of handing over of clear work site, failure of such; penalty equal to ½ % per delayed week subject to the maximum of 10% of the ordered value will be levied.
- 11. The work should be strictly carried out as per standard specifications and up to the entire satisfaction of the Engineer-In charge.
- 12. The contractor will be abiding by the Rules & Regulations in force in respect of his employees & workmen under the Workmen's Compensation Act & the Contract Labour Act etc. He should be a registered contractor & documentary evidence of the same should be produced.
- 13. As per provision of 'Mumbai Mudrank Adhiniyam, 1958 clause No.34' an agreement on appropriate value of stamp paper shall have to be executed with MSETCL for execution of contract satisfactorily before commencing work. The amount of the fees for such an agreement shall be borne by contractor.
- 14. Right to accept any or to reject any or all the quotations without assigning any reasons thereto is reserved by the undersigned.
- 15. The quantities enumerated in attached Schedule 'B' are approximate & payment will be made against actual executed quantities.
- 16. The rates quoted should be valid for 60 days.
- 17. Idle charges for any reason will not be accepted.
- 18. Not contained herein all other terms and conditions of MSETCL will be applicable to this enquiry
- 19. In case of any dispute regarding this contract, the jurisdiction of the court will be Nashik. Thanking you,

Your's faithfully,

Executive Engineer EHV Projects Division MSETCL, Nasik.

Copy s.w.r.to,

The Superintending Engineer, EHV Projects Circle, MSETCL, Nasik. Copy to,

- 1) The Manager (F&A), EHV Projects Division, MSETCL, Nasik.
- 2) Notice Board.



Name of Work: Shifting of 11KV/230V, 15x3 KVA single phase Transformer in Chinchwad Shiwar, Tal-Malegaon near T.L. no. 305 of 220 KV Malegaon-Kalwan EHV line.

## Part A- For LT line

Sr No.	Discrption of material	Unit	Qty	Rate/unit Rs.	Amount Rs.
1	AAC Ant	Rmt	360		
2	AAC Gnat	Rmt	120		
3	L.T.Stay sets	No.	4		
4	G.I. Stay Wire 7/4mm(8SWG)	Kg	54		
5	Stay Insulators	No.	4		
6	Sundries	LS	1		
	Cost of material (I) (Cost of material should be inclusive of taxes, transportation, T&P etc)				
	Erection cost (15% on material cost) (II)				
	Total cost of estimate (I+II)				

In words Rs.-----

## Part B- For HT line

Sr No.	Discrption of material	Unit	Qty	Rate/unit Rs.	Amount Rs.
1	RSJ 116x100,10m long	No.	2		
2	RSJ 116x100, 9m long	No.	2		
3	MS Channel 100x50x6 mm	Kg	100		
4	MS Channel 75x40x6 mm	Kg	50		
5	MS angle 50x50x6 mm	Kg	30		
6	MS Flat 50x6 mm	Kg	30		
7	11KV Pin Insulatror with G.I Pins	No.	6		
8	Disc insulator 11KV 7000KG	No.	6		
9	HT Stay Set	Set	6		
10	Earthing Sets HT	Set	5		
11	G.I Stay Wire 7/3.15mm(10SWG)	Kg	36		
12	AAAC 34 mm2	Rmt	600		
13	G.I.wire 8SWG/6SWG	Kg	50		
14	Concreting ration 1:4:8	Cmt	1.2		
15	11KV A.B.switch	Set	1	4	THE STATE OF THE
16	Danger Board in yard	No.	2		
17	LAs 11KV (Gapless type) with disconnector	Set	1		
18	Painting/Hardware & Support with numbering of pole	LS	1		
19	Strain Hardware for Dog0.1 or Equ.	Set	6		

20	Sundries	LS	1	
	Cost of material (I) (Cost of material should be inclusive of taxes, transportation, T&P etc)			
	Erection cost (15% on material cost) (II)			
	Total cost of estimate (I+II)			

In words- Rs.----

Total Cost of Part (A)	
Total Cost of Part (B)	
Total Cost Part (A)+ Part (B)	
Dismantling charges10% of Sr. no. (3)	
Total cost of work (Sr. no. 3 + Sr. no. 4)	
	Total Cost of Part (B)  Total Cost Part (A)+ Part (B)  Dismantling charges10% of Sr. no. (3)

In	words-	Re	
111	WUIUS-	N3.	

Note- The quantities enumerated in Schedule 'B' are approximate.

Executive Engineer EHV Projects Division MSETCL, Nasik.