



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.
CIN No. U40109MH2005SGC153646

From :

EHV Projects Division – I

**3rd floor, Administrative Building, 925, Kasbapeth, Juna Bazar Rd,
Pune. Contact No. : 020-24579223, 24572129 Fax No. : 24573602**

Email Id : ee6610@mahatransco. in

EE/EHVPD-I/PN/T//LPO-47X/287

Date : 29.01.18

Subject: SRM Enquiry for balance erection work of control cable laying,
termination and conductor jumpering for augmentation of additional
50MVA, 220/22KV TF with 22KVx4 nos feeders at 220Kv Theur s/stn.

Dear Sir,

Please quote your lowest percent rates through MSETCL SRM E-Tender website for the works indicated in schedule 'A' enclosed on following terms & conditions:

TERMS & CONDITIONS :

1. Rate shall be quoted on firm quotation basis inclusive of all Taxes.
2. The quotation shall be uploaded on MSETCL SRM e-tender website.
3. Due date of enquiry is 04.02.18 up to 11.59 pm.
4. No T & P & Labour will be provided by the Company.
5. All required material will be arranged by MSETCL & testing will be done by MSETCL.
6. The work shall be completed within 1 months from date of last material receipt, otherwise penalty @ ½ % per week subject to maximum 5 % of the order amount will be levied at the discretion of the Competent Authority.
7. You will have to pay **Security Deposit @ 10%** of the order value in favour of MSETCL towards due performance of the contract.
8. If any damages occur to the MSETCL property during execution of work, you will have to make them good at your own cost.
9. Payment will be effected by this office by cheque after satisfactory completion of work.
10. The undersigned reserves the right to place order either partly or fully or to reject any or all the quotations without assigning any reasons whatsoever.
11. Income Tax & W.C tax will be deducted as per Government rule.

12. PAN & GST should mentioned on Quotation.
13. The contractor should have the experience of similar work in the control cable laying, termination and conductor jumpering during last two years. The experience certificate should be enclosed with quotation.
14. Copy of updated Shop Act License, GST Registration, Electrical Contractor License registration issued by Government of Maharashtra. should be enclosed.
15. In case of any dispute decision of the Executive Engineer, EHV Projects Divn.-I, Pune shall be final and binding on the agency.
16. All other terms & conditions of MSETCL are applicable

Thanking you.

Yours faithfully,

SD/-
Executive Engineer
EHV Projects Division-I, Pune

Encl: Schedule A.

Copy To:

- 1) The AddEE EHV ss projects Sdn, Baranati
- 2) The Manager (F&A) EHV PD-1, Pune

MF/Notice board

SCHEDULE 'A'

Estimate for balance work of control cable laying, termination and conductor jumpering for argumentation of additional 50MVA, 220/22KV TF with 22KVx4 nos feeders at 220Kv Theur s/stn											
Item No	Item Description	Rating	Unit	Erection							AMOUNT IN RS.
				Qty	EX-Work price	GST @ 18% on Ex works	Rate (Including Ex work +F&I+GST)	Labour Cess@1% of pre unit rate	Unit rate (Exworks + F + I + GST+ labour Cess)		
B Conductor											
1	33kv jumper		Nos	40	152.00	27.36	179.36	1.79	181.15	7246.14	
2	220KV Jumper		Nos	7	303.00	54.54	357.54	3.58	361.12	2527.81	
C Laying, dressing & clamping of Control Cables (inclusive of clamping material, ferrules, lugs & glands):											
1	2 core,2.5 Sq.mm	Armoured,Copper FRLS	Rmt	200	10.00	1.80	11.80	0.12	11.92	2383.60	
2	4 core,2.5 Sq.mm	Armoured,Copper FRLS	Rmt	6000	15.00	2.70	17.70	0.18	17.88	107262.00	
3	7 core,2.5 Sq.mm	Armoured,Copper FRLS	Rmt	2000	15.00	2.70	17.70	0.18	17.88	35754.00	
4	12 core,2.5 Sq.mm	Armoured,Copper FRLS	Rmt	1600	20.00	3.60	23.60	0.24	23.84	38137.60	
5	19 core,2.5 Sq.mm	Armoured,Copper FRLS	Rmt	600	20.00	3.60	23.60	0.24	23.84	14301.60	
D Control cable termination											
1	2 core,2.5 Sq.mm		per cable	5	177.00	31.86	208.86	2.09	210.95	1054.74	
2	4 core,2.5 Sq.mm		per cable	125	227.00	40.86	267.86	2.68	270.54	33817.33	
3	7 core,2.5 Sq.mm		per cable	20	253.00	45.54	298.54	2.99	301.53	6030.51	
4	12 core,2.5 Sq.mm		per cable	15	328.00	59.04	387.04	3.87	390.91	5863.66	
5	19 core,2.5 Sq.mm		per cable	15	328.00	59.04	387.04	3.87	390.91	5863.66	
6	4 core,10 Sq.mm		per cable	8	227.00	40.86	267.86	2.68	270.54	2164.31	
Sub Total 2										262406.95	

FORM FOR QUOTING % RATE FOR balance erection work of control cable laying, termination and conductor jumpering for augmentation of additional 50MVA, 220/22KV TF with 22KVx4 nos feeders at 220Kv Theur s/stn.

Name of Work: balance erection work of control cable laying, termination and conductor jumpering for augmentation of additional 50MVA, 220/22KV TF with 22KVx4 nos feeders at 220Kv Theur s/stn.

Estimated Cost: Rs **2,62,407** /-

I am ready to execute the work to

_____ % above (In words _____ % above)

_____ % below (In words _____ % below)

the estimated cost.

Dated _____

Signature _____

Note : 1. If the percentage variation is more than 5% detailed rate analysis should be submitted along with the quotation.

