

RE-TENDER TIME EXTENSION NOTICE

EMBLEM

Sr. No.	Tender No. &	Description	of Work	Due date & Time (Hrs) for submission & opening of Tender		
	Re-Tender No. SE/EHV O&M/CIRCLE/SOLAPUR/E-Tender: 18/2017-2018 RFx- 7000008307					
1	Work of Supply, Erection, Testing and Commissioning for addition of 03 Nos of 33KV bays as per requirement of MSEDCL (INFRA Scheme) at 132 KV Mohol and 132 KV Puluj substations under EHV O&M Circle, Solapur.					
	Estimated Cost (₹.)	EMD (₹.)	Tender Fee (Rs.)	Closing Date	Technical opening Date	Commercial opening Date
	83,88,375/-	83,884/-	500/- + GST	01.05.2018	02.05.2018 (if Possible)	05.05.2018 (if Possible)

- 1. Relevant portions of the Tender which the tenderer have to fill online would be available on aforesaid website.
- 2. Tender Fee & EMD should be submitted online.
- 3. Tender documents can be downloaded online from aforesaid website.
- 4. Eligible contractor agencies should submit their bid well in advance instead of waiting till last date. MSETCL will not be responsible for non-submission of Bid due to any website related problems.
- 5 In case of non-submission of online payment of Tender Fee & EMD, bidders will be disqualified.
- 6. The undersigned reserves the right to cancel the above tender at any stage without assigning the reasons.

Note :- All eligible interested contractors are mandated to get enrolled on E-Tendering portal

(http://mahatransco.in/ etender/etender).

Superintending Engineer M.S.E.T.C.Ltd. EHV O&M Circle, Solapur