

Extension No-01
(along with corrigendum)

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

Tender No. & RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. GST (Rs)
7000008640	RFx for design, supply, erection and commissioning of energy saver auto correction PF panel for 180 kVAR, 415 V, D-Sine make capacitor banks for HVDC auxiliary source-I & II at HVDC Terminal Station, Padghe.	Rs. 11,80,000/-- (Including all taxes).	Rs. 11,800.00/-	Rs. 525/- including GST (Non refundable)

Extended sale period: - Dt.22.04.2018 To Dt.08.06.2018 upto 23.59hrs

Extended due date of submission: - Dt.08.06.2018 up to 23.59hrs

Extended due date of opening:- Technical: Dt.09.06.2018 at 11:00 Hrs. (if possible)

Commercial: Dt. 09.06.2018 at 13:00 Hrs. (if possible)

Change in scope of work (now read as)


Design, Supply, Erection and Commissioning of TSCC (Thyristor Switched Control Capacitor) based Automatic Power Factor Control Panel 180 kVAR, 440V, 3 Phase, 50Hz as per site requirement for HVDC auxiliary source- I & II at HVDC terminal station, Padghe.

Step Size= Suitable for 10 steps (180 kVAR= 5 kVARx2 + 10 kVARx2 + 20 kVARx3 + 30 kVARx3)

- 1- INTER CONNECTING CABLES / BUSBAR TO CONNECT PANELS with System.
- 2- LOAD CT of 5 AMP – 1 no.
- 3- ANY CIVIL WORK.
- 4- INSTALLATION & COMMISSIONING.

Note: - All the above mentioned material & work is in the Scope of Vendor & also the additional if any.

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS O&M Circle,
Padghe.