

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

Office of the Executive Engineer,
EHV (O&M) Division, 132kV S/s Campus, Jintur Road, Parbhani. Pin-431401
(O) 02452 – 231851, Fax-02452-233026 (Resi) 02452-246124
ee2120@mahatransco.in / eepbn1@gmail.com
www.mahatransco.in

No.EE/EHV (O&M)/PBN/TS/676

Date: - 03.07.2018

E-Enquiry

Sub: Work of Providing & Installation of LT Power cable for newly erected station transformer at 220 kV Parbhani s/s.

Dear Sir / Madam,

Sealed & Super scribed quotations are hereby invited, by undersigned, for the Work of Providing & Installation of LT Power cable for newly erected station transformer at 220 kV Parbhani s/s, under EHV (O&M) Division, Parbhani, as mentioned in Schedule-A. Submit the sealed quotations to this office on or before Dt. 16.07.2018 Up to 15:00 Hrs.

The Other Terms & Conditions are as follows:

- 1. Quotations should be duly filled in all respect & to be submitted to this office, within due date.
- 2. Quantities mentioned in Schedule-A are approximate & may vary. However, payment will be made on the basis of actually executed works.
- 3. Rates should be quoted in Schedule-A, combined for Both Supply & Erection, in % Above Or Below the Estimated Rates.
- 4. Taxes (GST) will be paid extra, as applicable.
- 5. Enclose the copies of following documents, along with quotations:
 - Pan Card

- Valid Electrical Contractor License
- Service Tax Registration
- Shop Act License
- VAT Registration
- 6. Other Terms & Conditions, as per Company's Rule will be binding upon you.

Thanking You,

Yours Faithfully,

Executive Engineer, EHV (O&M) Division, MSETCL Parbhani

Copy s.w.rs.to:

1. The Superintending Engineer, EHV (O&M) Circle, Aurangabad.



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED EHV (O&M) DIVISION, PARBAHNI

Schedule-A: Work of Providing & installation of LT Power Cable for newly erected station transformer, at 220kV S/stn. Parbhani, under EHV (0&M) Division, Parbhani

Sr. No.	Particulars	Unit	Quantity	Estimated Unit Rate in Rs.	Estimated Total
	Supply of LT Power Cable				ampount
	3.5 core.240 samm 1100V Armoured				
Г	E.C. Grade, Aluminium, PVC insulated	No	300	0000	
	FRLS		000	0.000	180000.0
	Laving & Termination of I T Dorman				
	Cable				
6	1100 viv m m				
7	1100 V L1 Power Cable Laying	Rmt	300	7.7	0000
	Cable termination of 240 sqmm		000	TC	15300.0
3	Control cable at both ends including	Percable	•	1	
	required material such as Lugs etc.	organ in i	٠.	1506.0	1566.0
•					
4	Tota	Total Estimated Amount			196866.0
					0.000
0	Quote in % (Above or below) with respect to Total Estimated Amount (Sr. No. 4)	ect to Total Estimate	d Amount (Sr.)	Jo. 4)	
				4	

Remark: GST will be Paid Extra, as applicable.

Executive Engineer,
EHV (O&M) Division, MSETCL,
Parbhani

Stamp & Seal of Agency