

Extension No-01

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

Tender No. & RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. GST (Rs)
7000009793	2 nd call of RFx for design, supply, erection and commissioning of energy saver auto correction PF pannel for 180 kVAR, 415 V, D-Sine make capacitor banks for HVDC auxiliary source-I & II at HVDC Terminal Station, Padghe.	Rs. 11,80,000/-- (Including all taxes).	Rs. 11,800.00/-	Rs. 525/- including GST (Non refundable)


Extended sale period: - Dt. 05.08.2018 To Dt.18.09.2018 upto 23.59hrs

Extended due date of submission: - Dt. 18.09.2018 up to 23.59hrs

Extended due date of opening:- Technical: Dt.19.09.2018 at 11:00 Hrs. (if possible)

Commercial: Dt. 19.09.2018 at 13:00 Hrs. (if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS O&M Circle,
Padghe.