

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**  
**EHV PROJECT DIVISION, AKOLA.**

**SRM E-TENDER EXTENSION NOTICE**  
**7 DAYS EXTENSION**

This office had floated E-Tender towards “ work of Carrying out Reconnaissance, alignment & detailed survey work of proposed 132 KV Deulgaon Raja - Jafrabad SCDC Line..26KM ” for a period of one month from date 26.09.2018 to dt. 26.10.2018 vide SRM E-Tender No MSETCL / EE / EHV /PROJ./ DIV / AKL / TECH / E-Tender / 2018-19 /T-01

( RFX No – 7000010288 )

Now the E-Tender submission date is hereby extended for 7 days . The revised extended dates are as follows.

<b>Sr. No.</b>	<b>Particulars</b>	<b>Previous Dates</b>	<b>New Extended Dates</b>
1.	Start Date	From Dt. 26.09.2018 at 18:00 Hrs	From Dt. 31.10.2018 at 18:00 Hrs
2.	Submission Date	To Dt. 26.10.2018 upto 18:00 Hrs	To Dt. 07.11.2018 upto 18:00 Hrs
3.	Technical Response Opening Date	Dt. 29.10.2018 at 14:30 Hrs. onwards, if possible	Dt. 12.11.2018 at 15:00 Hrs. onwards
4.	Price Bid Opening Date	Dt. 31.10.2018 at 14:30 Hrs. onwards, if possible	Dt. 14.11.2018 at 15:00 Hrs. onwards

All the eligible vendors are requested to submit their bids against the above said tenders.

Please Note.

Sd/-

**( G. A. Deshmukh )**  
**Executive Engineer**  
**EHV Project Division**  
**Akola**