

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANTY LTD. EHV (0&M) DIVISION, AKOLA

Office of Executive Engineer EHV (O&M) Division, Akola

2nd Floor, Vidyut Bhawan, Ratanlal Plots, Akola – 444 005

Tele: 0724 – 2410356

Email Id.: ee1210@mahatransco.in Website: www.mahatransco.in

No.: EE/EHV/O&M/DN./AKL/Tech/ 2853

<u>CANCELLATION OF SRM – TENDER: T – 10</u> [RFX NO. 7000009842]

Subject: Canceling of SRM e – Tender T – 10 No. EE/EHV/O&M/DN/AKL/T/2018-19/SRM/T-10/No. 1946 Dt. 08.08.2018 for Work of Supply and erection of 110V 200AH battery set at 132 kV S/Stn Akot and 132 kV Malegaon & 48V 200AH battery set at 220 kV S. Y. Paras under EHV (O&M) Division, Akola and further process for the same.

Ref : 1) SRM Tender No. EE/EHV/O&M/DN/AKL/T/2018-19/SRM/T-10/No. 1946 Dt. 08.08.18 2) RFX 7000009842

This is to inform that following SRM E – Tender is declared as cancelled. Concerned please be noted.

Sr. No.	Tender No.	Name of Work	Estimated Amount Rs.	EMD Amount Rs.
1	SRM Tender T - 10 No. EE/EHV/O&M/DN/ AKL/T/2018- 19/SRM/T-10/No. 1946 Dt. 08.08.2018 RFX 7000009842	Work of Supply and erection of 110V 200AH battery set at 132 kV S/Stn Akot and 132 kV Malegaon & 48V 200AH battery set at 220 kV S. Y. Paras under EHV (O&M) Division, Akola	Rs. 1053632.00	Rs. 10536.32

(Ambadas S. Jadhao) Executive Engineer EHV (O&M) Division, Akola

Date: 26.11.2018

Copy s.w.r.to:

- 1) The Chief Engineer, EHV CC O&M Zone, Amravati for favour of info. please
- 2) The Superintending Engineer, EHV O&M Circle, Akola for favour of info. please

Copy to:

- 1) The Addl. Executive Engineer, 220 kV S. Y. Paras
- 2) The Dy. Executive Engineer, 132 kV S/Stn Akot / 132 kV S/Stn Malegaon
- 3) The Dy. Manager (F&A), EHV (O&M) Division, Akola