

Name of Office :- EHV PROJECT DIVISION, NANDED.
Office Address :- 132 KV S/S JANGAMWADI, CAMPUS, MSETCL NANDED- 431605
Contact No. :- 02462 – 263105 (O), 02462 – 264107 (Fax), 02462 – 260107 (P)
Email :- ee2630@mahatransco.in ;
Ref. No. EE/EHV/PROJ/DIV/NND/T/ No 1975 Date : 29 NOV 2018

E-Enquiry No.3

Subject: - E-Enquiry for Carrying out the critical Fabrication work including monkey patrolling, fixing of missing nut & bolts, fixing missing members etc for 220Kv Multi Ckt & D/C tower Kubhargaon-Krishnur line, Under EHV Project Division, Nanded.

Dear Sir,

Sealed quotations are invited for Carrying out the Work of the balance Fabrication work, fixing of missing nut & bolts, fixing missing members etc for 220Kv Multi Ckt & D/C tower Kubhargaon-Krishnur line, Under EHV Project Division, Nanded.

As per the conditions listed below,

Terms & Conditions

The quotation should be sent under sealed cover duly super scribed as QUOTATION for Carrying out Work of the critical Fabrication work including monkey patrolling, fixing of missing nut & bolts, fixing missing members etc, for 220Kv Multi Ckt & D/C tower Kubhargaon- Krishnur line, to Executive Engineer EHV Project Division, 132Kv Jangamawadi s/s campus area, Nanded. The quotation should reach this office **on or before 05.12.2018 up to 17:00 Hrs** and the same will be opened on the same day, if possible. The Quotation received after due date will not be considered. This office is not responsible for any postal delay.

1. The quotation must be forwarded in sealed envelope duly super scribed with all details i.e.

I. Enquiry No. & Date: II. Due Date: III. Quotation for:-
2. The quotation must be written with ink or typewritten. Any as catching or over writing must be initialed.


3. The rates should be quoted inclusive/exclusive of all taxes. If nothing mentioned about taxes, the rates may be treated as rates inclusive of all taxes

4. Scope of Work:

Work for Carrying out the Work of the critical Fabrication work including monkey patrolling, fixing of missing nut & bolts, fixing missing members Kubhargaon-Krishnur line. (Schedule -A).

5. **Period of Work Completion:** The work shall be completed within 30 days from the date of handing over of site by the authority concerned incharge / Addl. Executive Engineer. The decision of the concerned in charge will be final in this regard.
6. **Required Documents:-**
- 1) GST Registration with returns.
 - 2) Shop Act License.
 - 3) Valid Electrical License.
 - 4) PAN Card & PT Registration etc.
7. **Risk:** M.S.E.Trans. Co. Ltd. does not take any risk and will not pay any compensation for fatal/non-fatal accidents. to persons deployed by you for the work, while carrying out the work under contract nor anything will be paid towards damages to your vehicle.
8. **Tools and Plants:** All tools, plants and machinery required will have to be arranged by bidder its cost.
9. **Technical Skilled persons:** The contractor shall depute skilled workmen for each class of work being the critical fabrication work for erected M/C towers.
10. **Income Tax:** Income tax will be recovered from your bills as per rules.
11. The contractor should take all the precautions at his own cost until the site is handed over to the M.S.E.Trans. Co. Ltd.
12. **Payment:** 100 % payment will be done at the earliest depending upon availability of funds after work completion certificates from concern.
13. **Security Deposit:-** The Bidder has to pay @5% of contract values as the security deposit after the acceptance of the order.
14. **Penalty:** If the work is not completed within stipulated period the penalty @ 1/2 % per week subject maximum 10% of the value of work order will be levied.
15. **First Aid Box:** The contractor should always keep and maintain "First Aid Box" for this work as safety measure.
16. **Accident:** If any accident occurred to your labors skilled or unskilled, during execution of work, the compensation if any has to be paid by you only.
17. **Damages:-** Any loss, damage to the material and other MSETCL's property occurs during execution of works, is subject to recovery as per MSETCL's rules from you.
18. **Discretion:-** The undersigned reserves the right to place order either partly or fully or to reject any or all the quotations without assigning any reasons whatsoever. The contract can be terminated by the authority at any time without assigning any reason by giving one day advance notice.

19. **Contract Agreement:-** An agreement bon is to be executed by bidder with company on stamp paper of Rs 100/- containing the all terms & conditions of order before its execution. The cost of stamp paper is to be borned by bidder.
20. All General/Technical/Commercial terms& conditions of contracts of company are applicable to this contract.
21. Jurisdiction of suits/legal/proceeding in regards to work under this contract shall be court of Nanded only.


(S.B.LONDHE) 29/11/18
Executive Engineer
EHV Project Division, Nanded.

Copy SWRT:-
The Superintending Engineer, EHV Project Circle Aurangabad.

Copy to:-
The AEE, EHV PRJ S/S S/D, Nanded.
The Mgr (F&A), EHV Project Division, Nanded.
Notice Board.


Name of Office :- EHV PROJECT DIVISION, NANDED.
Office Address :- 132 KV S/S JANGAMWADI, CAMPUS, MSETCL NANDED- 431605
Contact No. :- 02462 – 263105 (O), 02462 – 264107 (Fax), 02462 – 260107 (P)
Email :- ee2630@mahatransco.in ;

Schedule- "A"

Subject: - E-Enquiry for Carrying out the Work of critical Fabrication work including monkey patrolling, fixing of missing nut& bolts ,fixing missing members etc for 220Kv Multi Ckt & D/C tower Kubhargaon-Krishnur line, Under EHV Project Division, Nanded.

Sr. No.	Item/Description	Rating/Details	Unit	Quantity	Unit Rate in Rs	Rate inclusive of GST in RS	Amount (Rs)
1	Critical Fabrication work including Monkey patrolling, Fixing of members like level piece, chanel, angle, bracing, cleat ,gusset plate etc, fixing of missing nut bolts for Multi Ckt towers of 220kv Kumbhargaon - Krishnur line.	220KV Multi CKT tower	Nos	8			
Total in Rs.							

(Note:-Order Limited Upto 3.00 Lakhs)


(S.B.LONDHE) 29/11/18
Executive Engineer
EHV Project Division, Nanded.

