

**SRM E-TENDER NOTICE****Extension To Sales Period, Date Of Closing  
and Due date of opening of Tender  
RFXno. 7000010969**

CIN NO: - U40109MH2005SGC15364

<b>E-Tender No.:-</b> EE/EHVP D-II/ PN/ T/T- 02/2018-19	<b>Name of work :-</b> Shifting of Existing HT UG cable near 220/22kV Hinjewadi Ph-I Substation for clearance of obstruction for work of conversion of existing S/C 200kV Chinchwad-Kandalgaon line into M/C line for portion between Chinchwad substation to Hinjewadi MIDC phase I S/S (Pkg-C)	<b>Estimated cost (Rs`):</b> 1,55,43,760/- <b>EMD (Rs`)</b> 1,55,438/- <b>Tender Fee (^Rs)</b> 500/- + 12% GST	<b>Date of Sale</b> 18.12.2018 to 24.12.2018 <b>Last date of submission</b> 24.12.2018. <b>Date of opening</b> <b>Technical:</b> 26.12.2018 <b>Commercial :</b> 27.12.2018
---	--	--	--

For further details visit our website <https://srmetender.mahatransco.in>**Note:-**All eligible interested contractors are mandated to get enrolled on SRM e-Tendering portal<https://srmetender.mahatransco.in>**Executive Engineer, EHV Project Dn-II, Pune**