



Maharashtra State Electricity Transmission Co. Ltd
EHV Projects Cum O&M Zone Pune
AMENDMENT NO.2
RFx No.7000010933

Supply of stubs & foundation work for balance work of conversion of existing S/C Chinchwad-Kandalgaon line into M/C line portion between Chinchwad S/s to MIDC Hinjewadi phase-I

Please note that, the due dates of the subject tender are revised as follows:

Due date of submission: 03-01-19 up to 15:00 Hrs

Due date of opening (Technical): 03-01-19 at 16:00 Hrs

Due date of opening (Commercial): 07-01-19 at 15:00 Hrs(Probable)

All prospective bidders are requested to take note of the same and quote the bid accordingly. All other terms & conditions of tender specifications remain unchanged.

Yours Sincerely,

Chief Engineer,
EHV PC O&M Zone, Pune

For further details visit our website <https://srmetender.mahatransco.in>

Note :- All eligible interested contractors are mandated to get enrolled on SRM e-Tendering portal (<https://srmetender.mahatransco.in>)



Maharashtra State Electricity Transmission Co. Ltd
EHV Projects Cum O&M Zone Pune

AMENDMENT NO.1
RFx No.7000010933

Supply of stubs & foundation work for balance work of conversion of existing S/C Chinchwad-Kandalgaon line into M/C line portion between Chinchwad S/s to MIDC Hinjewadi phase-I

Please note that, the due dates of the subject tender are revised as follows:

Due date of submission: 26-12-18 up to 15:00 Hrs

Due date of opening (Technical): 26-12-18 at 16:00 Hrs

Due date of opening (Commercial): 29-12-18 at 15:00 Hrs(Probable)

All prospective bidders are requested to take note of the same and quote the bid accordingly. All other terms & conditions of tender specifications remain unchanged.

Yours Sincerely,

Chief Engineer,
EHV PC O&M Zone, Pune

For further details visit our website <https://srmetender.mahatransco.in>

Note :- All eligible interested contractors are mandated to get enrolled on SRM e-Tendering portal (<https://srmetender.mahatransco.in>)