

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

From:

The Executive Engineer, EHV(O&M) Division, Kalwa, Bramhaputra Building, 2nd floor,
Power House Complex, Post Box No 4, Thane

E-mail ID – cekalwa@gmail.com/ee7120@mahatransco.in

CIN No.U40109MH2005SGC153646, Website : www.mahatransco.in

No.EE/EHV/O&M/DN/KLW/190

Date : **04.02.2019.**

TO WHOMSOEVER IT MAY CONCERN

Sub.:- Cancellation of RFX: 7000009478 for work of conversion of SSN to DSN hardware along with insulators strings of 400KV Kalwa-Padgha ckt-2, 400KV Kalwa-Talegaon Line & 400 KV Padgha –Kharghar Line at various locations of 400 KV lines under EHV (O&M) Dn., Kalwa.

Ref.: – 1] T. O. SRM Tender No. EE/EHV(O&M)/DN/KLW/TENDER/19/2018-2019.
2] RFX No. 7000009478.

This is to inform that following E-Tender is declared as cancelled due to technical reason Concerned may please be noted.

Sr. No.	Tender No./ RFX No.	Particulars of Tender	Estimated Amount in Rs.	EMD Amount in Rs.
1	7000009478	E-Tender for the work of conversion of SSN to DSN hardware along with insulators strings of 400KV Kalwa-Padgha ckt-2, 400KV Kalwa-Talegaon Line & 400 KV Padgha – Kharghar Line at various locations of 400 KV lines under EHV (O&M) Dn., Kalwa.	8,10,129/-	8,101/-

The revised tender is being uploaded shortly.



**Executive Engineer
EHV O&M Dn., Kalwa**

Copy s.w.rs.to : The Superintending Engineer, EHV (O&M) Circle, Kalwa.

Copy to : The Dy. Manager (F&A), EHV (O&M) Division Kalwa.