

Notice for SRM e-tender Extension

This office had floated following e-tender towards

T-48: Balance work of construction of 220 kV Kalmeshwar -Warud DCDC line from loc. No 231 to 313 upto Gantry of Warud S/S (Total Loc. 81) Phase –V from Kalmeshwar end of route length 25.7 km route under EHV CCO&M zone, Amravati on turnkey basis under risk and cost of M/s JSL. (RFX No. 7000012112) 1st call.

Estimated cost: **Rs. 9,92,90,499/-**.

Due to poor response, the dates of said SRM tender is further extended as below.

S.N.	Particulars	New extended dates
1	Date of submission of	26.03.2019 to 01.04.2019
	tender	up to 23.59 hrs.
2	Technical Bid opening	02.04.2019 at 11.00 hrs.
		if possible.
3	Commercial Bid	02.04.2019 at 15:00 hrs.
	opening	if possible.

All the eligible venders are requested to submit their bids against the above said tender.

Please note.

-sd-CHIEF ENGINEER EHV CCO&M ZONE, AMRAVATI