

**- OFFICE OF THE -
EXECUTIVE ENGINEER (C)**

EHV Civil Constn. Cum Maintenance Division,
Mahatransco Administration Building , First Floor,
Wing No.102, Aurangabad, Ph. No. (0240) 2331429,
E-mail : ee2710@mahatransco.in CIN: U40109MH2005SGC153646



No.:EEC/EHV/CCCM/Dn./A 'bad/T/

Date:-

22 JUL 2019


Sub: Cancellation of e-enquiry for the work for construction permissions and completion certificate for 220kV sub station at MIDC Nagewadi Dist. Jalna.

Ref: 1) This office e-enquiry published vide ltr No. 0836 Dtd. 19.07.2019

With reference to the subject cited above, this is to inform that following e-enquiry is declared as cancelled due to technical reasons. Concerned may please be noted.

Sr. No.	E-enquiry No.	Name of Work	Estimated Amt.	EMD Amt.
01	Ltr No. 0836 on Dtd. 19.07.2019	Work for construction permissions and completion certificate for 220kV sub station at MIDC Nagewadi Dist. Jalna.	Rs.1,12,100.00	Rs.2,000.00

The said e-enquiry is cancelled.


(S. P. Kamble)
Executive Engineer (C)
EHV CCCM Division, Aurangabad.

Copy s.w.r.s. to:

✓ 1. The Superintending Engineer (C), EHV CCCM Circle, Aurangabad.