

MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

| | |
|--|--|
| Office of The Executive Engineer 400 KV R.S O&M Division, Kalwa PO Box No. 5 Airoli Navi Mumbai 400 708 Phone No. 022-27601893, 94 Fax No. 022-27601835 E-Mail :-ee7140@mahatransco.in CIN No.U40109MH2005SGC153646 | |
|--|--|

EE/400KV/RS/O&M/Dn/KLW/Tech/19-20/ 660

dt. 28/8/19.

Sub: E-enquiry for providing and fixing of sun control safety films for window glasses for control room building at 400kV RS Kalwa under 400kV RS O&M Dn Kalwa.

Ref: 1) Admin Approval: SE/EHV/O&M/C/KLW/Tech/R&M/1670 dt. 20.08.19.

2) EE/400KV/RS/O&M/Dn/KLW/Tech/19-20/536 dt. 11.07.19.

Please offer your reasonable rates for the work as per enclosed schedule "B" on or before **03.09.2019 upto 17:00 Hrs.** The detailed scope of works is given below.

1. DUE DATE: - The quotation shall be sent in sealed cover, clearly superscribed with the words "Quotation due on dt. 03.09.2019 for providing and fixing of sun control safety films for window glasses for control room building at 400kV RS Kalwa under 400kV RS O&M Dn Kalwa and should reach this office **on or before due dated i.e. 03.09.2019 up to 17.00Hrs.**

2. QUOTED RATES:: The quoted rates should include the cost of all skilled & Unskilled labor, and also the requisite consumables, T&P and all incidental charges such as traveling/ Transportation, accommodation etc. The quotations not confirming to the specifications are likely to be rejected.

3. VALIDITY OF OFFER: The offer should be valid for our acceptance for a period of 90 days from the due date of opening.

4. S.D. @ 5% of estimated value will have to be paid within 7 days from receipt of the order or it will be deducted from your 1st RA bill and after completion of guarantee period S.D. will be refunded.

5. EMD Rs.2,995/- (1% of the Estimated Cost). The Agency will have to pay EMD in the name of Superintending Engineer, EHV (O&M) Circle Kalwa. And copy of the same should be submitted with the quotation.

6. RATES: Rates should be quoted as per format mentioned in schedule 'B' only. Rates should be quoted both in words and figures, overwriting /surcharges should be attested.

7. During the execution of work if any damages occur to the MSETCL's property the same have to be made good at your cost. In that case, the decision of the undersign will be final and binding on the contractor.

8. Payment will be made within reasonable time through RTGS and on actual measurements recorded by concerned Engineer -In-Charge against certified bill.

9. Agreement: You have to submit the agreement on Bond Paper of Rs. 500/- upto the Order value of Rs. 10.00 Lakhs in this office within 07 days from the date of commencement of the work.

10. SCOPE OF WORK: Scope of the work is as per schedule B and as per directives of Addl.EE(M) 400KV R S Kalwa.

11. Document required to be submitted along with offer:-

- A] GST registration Certificate,
- B] Copy of registration under Shop Establishment Act.
- C] PAN Card Copy

The undersigned reserves the right to reject any or all quotations without assigning any reasons
Thanking you,

Encl: Schedule 'B'

Yours faithfully,



EXECUTIVE ENGINEER
400KV R.S. (O&M) Dn, Kalwa

Copy s.w.r.to :- 1) The Superintending Engineer, EHV (O & M) Circle, Kalwa.

Copy to: 1) The Addl. Executive Engineer (M), 400kV R. S. Kalwa.


2) The Dy. Manager (F&A), 400KV R. S.(O&M) Dn, Kalwa.

3) Notice Board.

Schedule 'B'

Sub: E-enquiry for providing and fixing of sun control safety films for window glasses for control room building at 400kV RS Kalwa under 400kV RS O&M Dn Kalwa.

| Sr. No. | SAP Material/Service/activity No. | HSN/SAC Code | Particulars | Qty. | Unit | Rate | Amount |
|---------|-----------------------------------|--------------|---|------|--------|------|--------|
| 1 | 50004166 | 995428 | Providing and fixing sun control safety films for window glasses for control room building at 400kV RS Kalwa. | 1725 | Sq.ft. | | |
| | | | Total Amount (including GST) | | | | 299579 |


EXECUTIVE ENGINEER
400KV R.S. (O&M) Dn, Kalwa