

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000016112	RFx for replacement of 400 kV Pantograph Bus Isolators and Centre Break Isolators of 400 kV Padghe substation under 400 kV R.S. O&M Division, Padghe.	Rs. 50,37,220.51/-	Rs. 50,372.21/-	Rs. 5,25/- (non-refundable)

Extended sale period :- Dt.- 12.05.2020 to 26.05.2020 upto 23:59hrs

Extended due date of submission :- Dt. 26.05.2020 up to 23:59hrs


Extended due date of opening :- Technical : Dt. 27.05.2020 at 11:00 Hrs.

(if possible)

Commercial : Dt. 27.05.2020 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


J/c Bhudra
Executive Engineer
HVDC RS (O&M) Circle, Padghe