

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000017105	Extension of RFx for AMC for weed control treatment to switch yard area of 500 kV HVDC ID-OD Division under 500 kV RS O&M Circle, Padghe for F.Y. 2020-21.	Rs. 2,55,729.46/- including taxes	Rs. 5,000/-	Rs.105.00/- (non-refundable)

Extended sale period :- Dt.- 12.08.2020 To Dt.-23.08.2020 upto 23.59 Hrs

Extended due date of submission :- Dt. 23.08.2020 up to 23.59 Hrs


Extended due date of opening:- Technical :- Dt. 24.08.2020 at 11:00 Hrs.

(if possible)

Commercial : Dt. 24.08.2020 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS (O&M) Circle, Padghe