

**Maharashtra State Electricity Transmission Company Limited**  
**HVDC RS (O&M) Circle, Padghe**  
**Extension No-01**

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000017162	Extension of RFx for Supply of gasket, dismantling and erection of converter transformer (2 Nos.) for replacement of old o-rings and gaskets at HVDC Padghe.	Rs. 9,59,227.38/-	Rs. 9,592.27/-	Rs. 5,25/- (non-refundable)

**Extended sale period** :- Dt.- 17.08.2020 to 04.09.2020 upto 23.59hrs

**Extended due date of submission** :- Dt. 04.09.2020 up to 23.59hrs


**Extended due date of opening** :- **Technical : Dt. 07.09.2020 at 11:00 Hrs.**

(if possible)

**Commercial : Dt. 07.09.2020 at 13:00 Hrs.**

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.



**Superintending Engineer**  
**HVDC RS (O&M) Circle, Padghe**