



**MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.**

Office of The Executive Engineer  
400 KV R.S O&M Division, Kalwa  
PO Box No. 5 Airoli  
Navi Mumbai 400 708  
Phone No. 022-27601893, 94  
E-Mail :-ee7140@mahatransco.in  
CIN No.U40109MH2005SGC153646

EE/400KV/RS/O&M/Dn/KLW/Tech/22-23/

**0347**

dt. 06.05.2022

Sub: Enquiry for hiring of crane services for various work to be attend at both the substations under 400KV R S (O&M) Dn.Kalwa for the year 2022-23.

Ref: 1) Admin Approval: SE/EHV/O&M/C/KLW/Tech/888 dt. 28.04.2022

2) EE/400KV/RS/O&M/Dn/KLW/Tech/22-23/296 dt. 20.04.2022

3) SE/EHV/O&M/C/KLW/Tech/380 dt. 24.02.2022.

4) EE/400KV/RS/O&M/Dn/KLW/Tech/21-22/43 dt.17.01.2021.

Please offer your reasonable rates for the work as per enclosed schedule "B" on or before **13.05.2022 upto 18:00 Hrs.** The detailed scope of works is given below.

**1. DUE DATE:** - The quotation shall be sent in sealed cover, clearly superscribed with the words "Quotation due on dt. 13.05.2022 for crane services for various work to be attend at both the substations under 400KV R S (O&M) Dn.Kalwa for the year 2022-23 and should reach this office on or before due dated i.e. 13.05.2022 up to 18.00Hrs.

**2. QUOTED RATES:** : The quoted rates should include the cost of all skilled & Unskilled labor, and also the requisite consumables, T&P and all incidental charges such as traveling/ Transportation, accommodation etc. The quotations not confirming to the specifications are likely to be rejected.

**3. VALIDITY OF OFFER:** The offer should be valid for our acceptance for a period of 90 days from the due date of opening.

**4.** The vendor will have to pay security deposit @ 5% of work order amount in the form of BG./FDR in the name of MSETCL Superintending Engineer, EHV O&M Circle Kalwa within 7 days from receipt of the order and after completion of guarantee period S.D. will be refunded.

**5. RATES:** Rates should be quoted as per format mentioned in schedule 'B' only. Rates should be quoted both in words and figures, overwriting /surcharges should be attested.



6. During the execution of work if any damages occur to the MSETCL's property the same have to be made good at your cost. In that case, the decision of the undersign will be final and binding on the contractor.

7. Payment will be made within reasonable time after completion of work and submission of bill (in triplicate), advance stamp receipt along with satisfactory certificate from the Concern Engineer In charge and the payment will be done at EHV (O&M) Circle Kalwa. Mention HSN/SAC Code on bill and mention the PAN No for Income Tax purpose, also bidder should submit the last paid GST challan (GSTR1 and GSTR3B) along with the bill.

8. **SCOPE OF WORK:** Scope of the work is as per schedule B and as per directives of Addl.EE, 400kV RS Kalwa and 220KV RS Kalwa.

9. The bidder should submit the good quality of material. Material supplied must be inspected by concerned Executive Engineer or his representative before Delivery, if the material found not good than order may be cancelled or will be given to the 2<sup>nd</sup> lowest vendor.

The undersigned reserves the right to reject any or all quotations without assigning any reasons.

10. Document required to be submitted along with offer:-


- A] GST registration Certificate,
- B] Copy of registration under Shop Establishment Act.
- C] PAN Card Copy

All the supporting to be attached with same enquiry & accompanying documents shall be as the authorized signature of the bidder failing which the offer will be liable for rejection.

Thanking you,-

Encl: Schedule 'B'

Yours faithfully,



EXECUTIVE ENGINEER  
400KV R.S. (O&M) Dn, Kalwa

Copy s.w.r.to :- 1) The Superintending Engineer, EHV (O & M) Circle, Kalwa.

Copy to: 1) The Addl. Executive Engineer, 400kV R.S. Kalwa.


2) The Dy. Manager (F&A), 400KV R.S.(O&M) Dn, Kalwa.

3) MSETCL Website.

**Schedule 'B'**

Sub: Enquiry for crane services for various work to be attend at both the substations under 400KV R S (O&M) Dn.Kalwa for the year 2022-23.

Sr. No.	SAP Material/S service/ activity No.	Description	Unit	Qty 400kV KLV	Qty 220kV KLV	Total Qty.	Rate	Total Amount
1	50003672	Utilization of crane / hydra for material transportation, lifting, stacking etc at 400KV R S Kalwa and 220kV RS Kalwa.	Nos	150	120	270		
GRAND TOTAL								326565.00

  
**EXECUTIVE ENGINEER**  
**400KV R.S. (O&M) Dn, Kalwa**