

SRM E-TENDER NOTICE

Sr. No.	RFX No.	Name of work	Tender No.	Estimated Cost EMD Rs.	Tender Fee Rs.	Work completion period	Date of Tender Submission	Date of Technical Bid opening
1	7000023658	Urgent repairs to compound wall at 220 kV Substation Malinagar , Tal: Malshiras, Dist: Solapur	T-01/2022-23	<u>Rs. 24,92,426.00</u> Rs. 24,924.26	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
2	7000023659	Construction of compound wall at 132 kV Substation Purandawade , Tal-Malshiras, Dist. Solapur	T-02/2022-23	<u>Rs. 17,59,380.00</u> Rs. 17,593.80	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
3	7000023660	Work of Construction of RCC culvert for cable trench crossing at 132 KV S/S Mohol , Dist: Solapur	T-03/2022-23	<u>Rs. 23,69,833.00</u> Rs. 23,698.33	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
4	7000023661	Replenishment of Metal with other allied civil works at 220 kV Substation Bale , Dist-Solapur.	T-04/2022-23	<u>Rs. 24,08,746.00</u> Rs. 24,087.46	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
5	7000023663	Periodical maintenance of civil assets at 220/132/33 kV Substation Tembhurni , Dist: Solapur	T-06/2022-23	<u>Rs. 20,13,321.00</u> Rs. 20,133.21	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
6	7000023664	Work of Resurfacing of road & stacking yard with other allied civil works at 220 kV Substation Vairag , Tal-Barshi, Dist-Solapur.	T-07/2022-23	<u>Rs. 20,50,699.00</u> Rs. 20,506.99	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
7	7000023665	Maintenance and Upkeeping of Switch yard by spreading of metal at 220 kV Substation South Solapur , Dist: Solapur	T-08/2022-23	<u>Rs. 21,04,645.00</u> Rs. 21,046.45	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
8	7000023666	Construction of WBM Road & Cable trench culvert in 220/132 kV yard at 220 kV Substation Barshi , Dist.-Solapur	T-09/2022-23	<u>Rs. 22,02,291.00</u> Rs. 22,022.91	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
9	7000023669	Construction of new WBM road and BBM, Carpet of existing road at 132 kV Degaon substation, Dist. Solapur	T-12/2022-23	<u>Rs. 23,42,799.00</u> Rs. 23,427.99	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
10	7000023861	Construction of WBM and Ashphalting of internal approach Road at 132 kV substation Sangola , Dist- Solapur	T-13/2022-23	<u>Rs. 20,25,941.00</u> Rs. 20,259.41	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)
11	7000023862	Metal Spreading, Drilling of bore well & construction of parking shed at 132 kV Substation Mandrup , Dist-Solapur.	T-14/2022-23	<u>Rs. 20,63,760.00</u> Rs. 20,637.60	(500 + GST)	04 Months	05.07.2022 (11:00 Hrs) up to 13.07.2022 (11:00 Hrs).	13.07.2022 (12:00 Hrs.) (If possible)

For further details visit our website <https://srmetender.mahatransco.in/>

Note :- All eligible interested contractors are mandated to get enrolled on SRM E-Tendering portal.

(<https://srmetender.mahatransco.in/>).

Executive Engineer (Civil), EHV, CCCM Division, Solapur.