

E-TENDER NOTICE

MSETCL invites online bids (SRM E-Tender) from reputed and registered contractors on Mahatransco E-Tendering website <http://srmetender.mahatransco.in> for the following tender specification.

| Sr No. | Particulars | Description |
|--------|--|---|
| 1 | RFx/ Tender No.:- Name of Tender:- | 7000024150 Refilling of SF6 Gas into 3 nos 50kg SF6 Gas Cylinder at 400kV RS Dn., New Koyna. |
| 2 | Date for download of tender documents. | From 27/07/2022 to 03/08/2022 at 11:00 Hrs |
| 3 | Date & Time (Hrs) for online submission of Tender Documents. | On or before 03/08/2022 upto 11:00 Hrs. |
| 4 | Date & Time (Hrs) for online opening of tender documents. | a) Technical Bid :- 03/08/2022 at 11:30 Hrs onwards; if possible. b) Commercial Bid :- 04/08/2022 at 11:00 Hrs onwards; if possible. |
| 5 | Tender Amount | Rs. 2,03,550 /- Including GST. |
| 6 | EMD Amount | Rs. 5000/- By online Payment |
| 7 | Tender Fees | Rs. 525/- (including 5% GST) |

For further details visit our website:-


<http://srmetender.mahatransco.in>

Contact Person: The Executive Engineer , Mobile No.-7447440852

Note : All eligible contractors are mandated to get enrolled on E-tendering portal.

Terms & Conditions :-

- 1) The tender documents can be downloaded only online from aforesaid website, within aforesaid date.
- 2) The tenderer should have to submit their appropriate bids (Technical & Commercial) online, well in advance within aforesaid date & Time. The scan copy of EMD receipt (Transaction I.D) and Tender Fees receipt (Transaction I.D) should be submitted online along with the bid.
- 3) The EMD amount and tender fee as indicated above should be paid online only through MSETCL website.
- 4) The Technical Bid will be opened online on Dtd. 03/08/2022 at 11:30 Hrs. and Commercial Bid will be opened online on Dtd. 04/08/2022 at 11:00 Hrs if possible.
- 5) MSETCL will not be responsible for non-submission of bid due to any website related problems.
- 6) The undersigned reserves the right to cancel the tender at any time without assigning any reason.



Executive Engineer
400KV RS Dn. New Koyna