



(CIN No. U40109MH2005SGC153646)

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.**  
**INTRA OFFICE COMMUNICATION**

<b>Name of Office</b>	: Executive Engineer, EHV Projects Division, Kolhapur
<b>Office address</b>	: Vidyut Bhavan, Admm. Building, 2nd Floor, Tarabai Park, Kolhapur.
<b>Contact No.</b>	: 0231- 2665320 (P), 0231- 2655937 (O)
<b>E-Mail</b>	: ee3610@mahatransco.in

Ref. : EE/EHV Projects/Dn./Kop/E-Enquiry/No. 1882

Date : 07.11.2022

**Sub :** E-Enquiry for the Balance work of laying of 33KV cable for Delta formation & NCT arrangement for Rapid Restoration Scheme of 3X167 MVA 400/220 KV ICT at 400 KV Talandge S/Stn.

Dear Sir,

The sealed & subscribed quotations are invited for the Balance work of laying of 33KV cable for Delta formation & NCT arrangement for Rapid Restoration Scheme of 3X167 MVA 400/220 KV ICT at 400 KV Talandge S/Stn. as per the Schedule 'A' attached herewith subject to following terms & conditions.

**TERMS AND CONDITIONS :**

- 1) The quotations should reach to this office on or before **14.11.2022 upto 16.00 Hrs.**  
This office shall not accept any responsibility for late receipt of quotations due to postal delay.
- 2) The contractor should submit copy of valid electrical contractor license & has to furnish GST, PAN No. in the offer.
- 3) The bidder should have an experience in execution of similar work .
- 4) **The rates quoted by the bidder, shall be considered as inclusive of GST & all other duties, taxes other levies LW Cess, IT etc. which are payable by the contractor as per statutory regulations.**
- 5) **Estimated amount of work is Rs.1,96,961.64/-(Incl.GST).**
- 6) **The bidder shall quote his rate in column no.5 mentioned in schedule 'A'.**
- 7) Income tax shall be deducted from the bills at prevailing rates.
- 8) The offer shall remain valid for 60 days after the due date .
- 9) **Security Deposit :** Within Fifteen (15) days of the receipt of notification of award i.e. the letter of intent from the Employer, the successful bidder shall furnish the security deposit amounting to 5% of the contract value by cash/ cheque/DD.
- 10) The Security deposit shall be returned after settlement of final bill & NOC from the SDO.
- 11) **Period :** The time period for completion of the item under Schedule 'A' under this contract will be **One Month**. The period shall be entitled from date of intimation from MSETCL.

- 12) If the work is not completed within stipulated period, the liquidated damages shall be levied at ½% (half percent) of the total contract price per week of delay subject to maximum of 10% (Ten percent) of the contract price for the entire scope of work.
- 13) **Payment will be made at Division Office, Kolhapur after completion of 100% work carried out by the contractor for all approved works executed as fixed by the Engineer after scrutiny of bills at concerned Sub-Division Office.**
- 14) The contractor has to execute the agreement on stamp paper as per Govt. rule, before commencement of work.
- 15) Addl.Exe.Engineer,EHV Sunstation Projects Sdn,Kolhapur will act as operating officer for this contract & instructions should be obtained from him as & when necessary for execution of work.
- 16) All T & P, Labour, Crane etc. shall be arranged by the contractor at his own cost.
- 17) The contractor shall make his own arrangements for the engagement of all labour local or otherwise and shall make his own arrangement for their accommodation & transportation. Permission will not be granted to stay at site.
- 18) The contractor shall not sub-let the works awarded on him under this contract.
- 19) The bidder shall arrange for posting his own security personnel at his own cost to safeguard the material handed over to him not only at his storage yard but also at the work site till such time the complete job is ultimately handed over to Maharashtra State Electricity Transmission Company Ltd.
- 20) The bidder is advised to visit and examine the Site of Work and its surrounding and obtain for himself, on his own responsibility, all information that may be necessary for preparing the bid and entering into the Contract. The cost of visiting the Site shall be a bidder's own expense.
- 21) Quotation incomplete in any respect shall be rejected.
- 22) Executive Engineer reserves the right to reject any or all the quotations without assigning any reason therefore.
- 23) Quotation received late or with incomplete details against above clauses will not be considered.

Thanking You.

Yours faithfully,

**Executive Engineer,  
EHV Projects Dn. Kolhapur.**

o/c

**Encl. :** Schedule A.

**Copy s.w.rs. to :**

The Suptd. Engineer, EHV Projects Circle, Kolhapur.

**Copy to :**

- 1) The Addl. Executive Engineer, EHV S/Stn. Projects S/Dn., Kolhapur.
- 2) The Manager (F&A) EHV Projects Dn. Kolhapur.
- 3) Notice Board.
- 4) MSETCL, Website.

M/F.



## EHV PROJECTS DIVISION, KOLHAPUR

### “SCHEDULE - A”


**Name of Work** : The Balance work of laying of 33KV cable for Delta formation & NCT arrangement for Rapid Restoration Scheme of 3X167 MVA 400/220 KV ICT at 400 KV Talandge S/Stn.

Sr. No.	Description of work	Qty	Unit	Rate quoted incl. GST @18%	Amount
1	2	3	4	5	6
1	Laying of 33KV Cable 1CX 630 Sqmm	240.00	RMT		
2	Jointing of Heat shrinkable outdoor termination KIT FOR 33KV XLPE HT Cable 3X300Sqmm to 400Sqmm with necessary material as per directives.	8.00	EA		
3	Providing & Jointing of Heat shrinkable straight through joint KIT FOR 33KV XLPE HT Cable 3X300Sqmm to 400Sqmm with necessary material as per directives.	2.00	EA		

**Note :** All the required T&P shall be provided by the contractor.

**Signature of Contractor**

**Dated: -**

  
**Executive Engineer,  
EHV Projects Dn. Kolhapur.**