



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD
(CIN No.U40109MH2005SGC153646)

From The Chief Engineer, Design, Contracts & Monitoring Dept. Plot No.C-19, "E" Block, Prakashganga, Bandra – Kurla Complex, Bandra (East), Mumbai – 400 051. Tel: 022-2659 5124(O)/ 022-2659 5125 Fax: 022-2659 8587 E-mail : cecm@mahatransco.in	To, M/s. Sharvari Electricals, Registered Office: K-238, Waluj MIDC, Aurangabad – 431136 Phone: +91-9730077656 Email: sales@sharvarielectricals.com Website: sharvarielectricals.com
---	---

MSETCL/CO/DCM/D&T/LINES/T-1742/Supply/Sharvari/12334

Date: 14.11.2017

Sub: Award of contract for Construction of 220kV D/C line by making LILO on one Ckt. of 220kV Parli - Harangul D/C line at 400kV Parli (PG) S/s (Route length - 12.631) under Aurangabad Zone (Rfx. No.6000000276) (Second Call), against SRM e-tender no. T-1742 on turnkey basis– **Letter of Award for Supply portion thereof.**

Ref: 1) SRM e-Tender No. T-1742/MSETCL/CO/DCM/D&T/TKC-L (Rfx No. 6000000276) floated on 17.06.2017.

2) Your offer against subject tender, opened on 18.08.2017.

Dear Sir,

In connection with the above subject, we are pleased to inform you that your offer for the Turnkey Construction of 220kV D/C line by making LILO on one Ckt. of 220kV Parli - Harangul D/C line at 400kV Parli (PG) S/s (Route length - 12.631) has been accepted for supply portion as per details below-

Sr. No.	Description of works	Final Price quoted inclusive of all taxes and duties in Rs.
1.	Supply of material and equipments for Turnkey construction of 220kV D/C line by making LILO on one Ckt. of 220kV Parli - Harangul D/C line at 400kV Parli (PG) S/s (Route length - 12.631) under Aurangabad Zone, against SRM e-tender no. T-1742.	Rs.7,30,26,676.82

(Rs. Seven Crores Thirty Lakhs Twenty Six Thousand Six Hundred Seventy Six Rupees and Eighty Two Paise Only).

It may please be noted that the scope shall also include supply of all equipments /materials which are not specifically indicated in your offer but are necessary in order to meet the requirements of the line as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The work of above line has to be completed within 08 (Eight) months from the date of handing over of line profile (including monsoon).

You are requested

- 1) To intimate the **acceptance of this LOA within 10 days from the date of receipt.**
- 2) Submit an undertaking that GST shall be effected **and no tax variation shall be claimed by M/s. Sharvari Electricals, Aurangabad** and all the Terms and Conditions of the contract shall remain same accepted by M/s. Sharvari Electricals, Aurangabad.
- 3) **To submit bar chart within 10 days** from the date of receipt of LOA, indicating all activities for completion of the project.
- 3) Submitt price schedule with **detailed breakup of unit rate into ex-works price and GST rates within 10 days from receipt of LoA.**
- 4) To complete the formalities like furnishing of Performance Bank Guarantee as per Clause No. 8.0 of Section-II of Book-I in prescribed format within 30 days from the date of receipt of LOA so that the contract agreement can be finalized early.
- 5) M/s. Sharvari Electricals, Aurangabad **shall submit the invoice as per GST regulations.**

Thanking you.

Yours faithfully


Chief Engineer (D.C&M)

Copy s.w.r.to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai.
- 2) The Director (Projects), MSETCL, Mumbai.

Copy f.w.cs.to:

- 1) The C.E., EHV Construction cum O&M Zone, MSETCL, Aurangabad.
- 2) The C.E., Civil, MSETCL, Mumbai.
- 3) The Chief General Manager (F&A), MSETCL, Mumbai.

Copy to:

- 1) The G.M. (F&A-III), MSETCL, Mumbai.
- This is as per draft LOA pre-audited vide No. 87 Dtd. 14.11.2017.
- 2) The S.E., (S&C/Civil), MSETCL, Mumbai.
- 3) The S.E., EHV Construction Circle, MSETCL, Aurangabad.
- It is requested to hand over the route/tower profiles to the agency immediately.
- 4) The S.E., EHV Civil CCM Circle, MSETCL, Aurangabad.
- 5) The S.E., TCC, MSETCL, Aurangabad.
- 6) The E. E., (PMT), MSETCL, Mumbai.
- 7) The E.E., (FTU), MSETCL, Mumbai.
- 8) The E.E., (Design-S-II), MSETCL, Mumbai.
- 9) The E.E., EHV Construction Division, MSETCL, Aurangabad.

ISSUED
Date: 1 NOV 2017
Initials: 